

 MAHARASHTRA NATURAL GAS LIMITED	Rate Contract for the period of 2 years for Procurement, Transport & Filling of Odorant Spot Leak (TBM-80% & MES-20%) for odorization of Piped Natural Gas for MNGL, Pune BID NO. MNGL/C&P/2019-20/63
---	--

Date: 31.07.2019

Replies to Queries of the Bidders-I

SUB: Replies to queries of the bidders against Tender for Rate Contract for the period of 2 years for Procurement, transport & Filling of Odorant Spot Leak (TBM-80% & MES-20%) for odorization of Piped Natural Gas for Maharashtra Natural Gas Limited (MNGL) Pune

REF: Bid Document No. MNGL/C&P/2019-20/63 dated 22.07.2019

Dear Sir,

Following are the replies to queries of the bidders'. Kindly note the same.

Sr. No.	Bidder's Query / Clarification	MNGL's Reply
1.	With reference to the above mentioned tender, the payment terms not mentioned in the tender document.	<p>The terms of payment & PRS shall be as follows:</p> <p>100 % (hundred percent) payment shall be paid within 15 days, completion of the individual assignment and submission of Invoice & necessary documents, certified by Engineer In Charge (EIC) on pro rata basis. basis. - Paying Authority (Indigenous/ Imported): Director (Commercial) Maharashtra Natural Gas Ltd. Plot no. 27, Narvir Tanaji Wadi, PMPML Bus Depot, Commercial Building, 1st Floor, Shivajinagar Pune – 411005.</p> <p>PRICE REDUCTION SCHEDULE</p> <p>Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within the stipulated period, then, unless such failure is due to Force Majeure as defined in contract here above or due to EMPLOYER's defaults, the total value of each assignment placed by EIC shall be reduced by ½% of the total value of each assignment placed by EIC per complete week of delay or part thereof subject to a maximum of 5% of each assignment value, by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount due to and not as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor's Contract Performance Security payable on demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and binding on the CONTRACTOR.</p> <p>All sums payable under this clause is the reduction in price due to delay in completion period at the above agreed rate.</p>

Neeraj Bohra
Dy. Manager (C&P)