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PART A
INVITATION FOR BIDS (IFB)INVITATION FOR BIDS (IFB)

BID DOCUMENT NO.: MNGL/C&P/2019-20/39 Date: 24.05.2019

To,
……………………………………..

…………………………………….

Dear Sir,

M/s Maharashtra Natural Gas Ltd., Pune invites sealed bids UNDER TWO BID SYSTEM for the 
item(s) in complete accordance with the Bid Documents/ Attachments.

The salient terms and conditions of the bid are stated below:The salient terms and conditions of the bid are stated below:

I. PROJECT : City Gas Distribution Project for Pune

II. TYPE OF BID : Limited Domestic Competitive Bidding

III. ITEM(S) : Annual rate contract for appointment of 
consultant for carrying out geotechnical 
investigation work at proposed new CNG 
stations in Nashik GA of MNGL, Pune.  

IV. TIME SCHEDULE : As per Scope of Work & Note to SOR

V-A. EARNEST MONEY/  : Rs. 14,000/- in the form of Demand 
BIDSECURITY Draft / BG to be in favour of “Maharashtra BIDSECURITY Draft / BG to be in favour of “Maharashtra 

Natural Gas Ltd.” payable at Pune.

V-B. BID SECURITY VALIDITY : 6(SIX) months from bid due date

VI. DUE DATE OF SUBMISSION : 31.05.2019 upto 15:00 hrs.
OF BID

VIII. BID VALIDITY : 4(four) months from the bid due date

IX. TECHNO-COMMERCIAL BID : 31.05.2019 at 16:00 hrs.
OPENING DUE DATE & TIME

X. VENUE : Address & Contact Nos. given at Sl. No. XIII.
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X. VENUE : Address & Contact Nos. given at Sl. No. XIII.

XI. TENDER FEE : Not Applicable

XII. BID EVALUATION : Overall Basis Least cost to MNGL
CRITERIA
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XIII. ADDRESS FOR : Shekhar D. Kankrej, Dy. Manager (C&P)
CORRESPONDENCE & Maharashtra Natural Gas Ltd.
SUBMISSION Plot No. 27, 1st Floor, 
OF BID DOCUMENT Narveer Tanajiwadi PMPML Bus DepotOF BID DOCUMENT Narveer Tanajiwadi PMPML Bus Depot

Commercial Building, Shivajinagar,
Pune – 411005
Ph. No. 91-20-25611000
Fax No. 91-20-25511522

XIV. BIDDER ELIGIBILITY : Annexure – I to IFB
CRITERIA

XV. OTHERS:

The bidder can download the Bidding Document from MNGL web-site and the downloaded bid 
document is to be submitted with an undertaking that the contents of the Bidding Document have 
not been altered or modified. 

In case you download the tender document and interested to quote, please intimate to us 
showing your interest immediately along-with complete contact address, phone no., fax no., e-
mail etc. for correspondence. Owner will inform about Addendum, if any to those who have 
furnished above information. However, information about Addendum shall also be available on 
MNGL’s websites as and when these are issued.

The complete Bidding Document is also available on the web site of MNGL (www.mngl.in )

1.0 Bid Document is non-transferable.

2.0 Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. 
Bids through Fax/ E-mail shall not be considered.

Applicable in case of Open Competitive bidding - Bidder may depute their Applicable in case of Open Competitive bidding - Bidder may depute their 
representative with proper authorization letter to attend of techno-commercial opening of 
bids.

3.0 The Bid Document calls for offers on single point "Sole Bidder" responsibility basis.

Order will be placed on the "Sole Bidder" alone (in whose name the bid document has 
been issued) who will be responsible for all contractual purposes.

Further the bidders are advised to ensure that their offer is on single bidder responsibility 
basis and in total compliance of scope of supply as specified in Bid Document.

4.0 The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. 
MNGL reserve the right to reject offers made by intermediaries’ representatives.
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MNGL reserve the right to reject offers made by intermediaries’ representatives.

5.0 Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due 
date, must accompany the offer in the format made available in the Bid Document.

6.0 This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 
Document.



MAHARASHTRA NATURAL 
GAS LIMITED

Tender for annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new 

CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

7.0 MNGL reserves the right to accept or reject any or all offers without assigning any 
reason, whatsoever.

8.0 ZERO DEVIATION TENDER8.0 ZERO DEVIATION TENDER

Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid 
Documents by the Bidder the bid is liable to be rejected:-

i) Do not meet BEC Criteria
ii) Bid Security
iii) Performance Security (Contract Performance Bank Guarantee), 10% of total Contract / 

Order value
iv) Delivery Period
v) Terms of Payment
vi) Force Majeure
vii) Resolution of Dispute/Arbitration
viii) Termination of Contract,
ix) Warranty and Guaranteeix) Warranty and Guarantee
x) Offer not submitted for complete scope of work
xi) Firm prices
xii) Prices not quoted as per Schedule of Rates formats.
xiii) Bidder have been banned by Government of India or any its Agency/ Undertaking/ 

Department of Government of India.
xiv) Bidder is under liquidation.
xv) Bidder is under litigation which owner’s considers a disqualification.
xvi) Bids not conforming to technical specification/requirements.
xvii) Any other such provisions if specifically stipulated elsewhere in the Bid Document.
xviii) Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations
against above-mentioned provisions of Bid Documents.

9.0 SEALING & MARKING OF BIDS

Bids should be submitted in complete accordance with the bid documents / attachments 
separately in three parts in sealed envelopes super-scribed with the Bid Document 
Number, due date, item and nature of bid (un-priced, priced), as follows :

Part- I : UNPRICED BID
Part- II : PRICE BID
Part-III : Bid Security

The three envelopes, containing Part-I, Part-II & Part-III of offer, shall be duly sealed and 
respective cutout slip enclosed with this letter as Appendix-A shall be pasted on each 
envelop. Name & address of the bidder shall be mentioned on each cut-out slip. These 
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envelop. Name & address of the bidder shall be mentioned on each cut-out slip. These 
three sealed envelopes shall be further kept in a larger envelope & which shall also be 
duly sealed. Cut-out slip meant for complete offer shall be pasted on it with name and 
complete address & contact number of the bidder.
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THIS IS NOT AN ORDER
Yours faithfully,

for Maharashtra Natural Gas Limited, Punefor Maharashtra Natural Gas Limited, Pune

(Shekhar D. Kankrej)
Dy. Manager (C&P)

Encl. 1. Appendix – A - 4(four) nos. of Cut-Out slips to be pasted on different sealed 
envelops of the offer.

2. Bid Document.

Note:

Please confirm your intention to quote or not within 3(three) days. In case Please confirm your intention to quote or not within 3(three) days. In case 
not intending to quote then please give your valuable feedback to us.
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ANNEXURE-I to IFB

BIDDER’S ELIGIBILITY CRITERIA

1. Name of Work:
“Rate contract for appointment of consultant for carrying out geotechnical investigation work 
at proposed new CNG stations in Nashik GA of MNGL, Pune.  ”

2. Bidding Philosophy:
The bidders shall have to quote for the complete SOR as given in the tender.

3. Evaluation and award of work:
Evaluation & comparison shall be done on overall basis at least cost to MNGL.

Evaluation shall be done as per complete SOR (i.e. on total evaluated price including of all Evaluation shall be done as per complete SOR (i.e. on total evaluated price including of all 
taxes and duties) and order shall be split between L-1 & L-2 bidder in ratio of 3:2. (The total 
geotechnical investigation survey work of 35 boreholes shall be split as 21 boreholes to L-1 
bidder & 14 boreholes to L-2 bidder.)

In case L-2 bidder fails to match the item-wise rates of L-1 bidder, opportunity shall be given to 
L-3, L-4 bidders and so on to match the item-wise rates of L-1 bidder and order shall be placed 
accordingly. However, final decision of award shall lie with MNGL.

4.0 Bidder’s Eligibility Criteria: The following are the BEC parameters: -

4.1 BEC – Technical

The bidder must have executed a single work order of value not less than Rs. 68,000/ - for The bidder must have executed a single work order of value not less than Rs. 68,000/ - for 
geotechnical investigation work for determination of engineering properties of sub -strata 
including determining SBC of sub-strata and detailed geotechnical engineering report 
preparation in last 5 years reckoned from the bid due date for residential project/commercial 
project/industrial project/new retail outlets (MS & HSD Pump/CNG station) for Construction 
company/Industry/Oil & Gas companies in India.

Bidder must submit supporting documents like LOI/WO with respect to the above including work 
completion / work execution certificates from respective Construction company/Industry/Oil & 
Gas companies in India and any other relevant documents in support of his claim. 

In absence of requisite documents, MNGL reserves the right to reject the bid without making 
any reference to the bidder.
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4.2 BEC – Financial

4.2.1 Turnover
The bidder should have achieved a minimum turnover of Rs. 2.04 Lacs in last 2 (two) audited 
financial years i.e. 2017-18 & 2018-19.
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4.2.2 Working Capital
The bidder should have a minimum working capital of Rs. 40,800/- as per latest audited balance 
sheet i.e. for the year 2018-19. sheet i.e. for the year 2018-19. 

If the bidder’s working capital is inadequate, the bidder should supplement this with a letter 
from bidder’s bank, having net worth not less than Rs.100 crores, confirming the availability of 
line of credit to cover the inadequacy of previous year i.e. 2017-18 and meet the current working 
capital requirement.

4.2.3 Net Worth
Net worth must be positive as per last audited financial statement i.e. for the financial year 2018 -
19. 

Bidders must submit documentary evidence such as Balance Sheet and Profit & Loss Account 
Statement certified by Chartered Accountant for last two financial years in support of the 
above. above. 

If the audited financial results of the immediate preceding financial year i.e. 2018-19 is not 
available, then the audited financial results of the year immediately prior to 2018-19 i.e. 2017-
18 shall be considered for calculation of Annual Turnover, Net Worth and Working Capital as 
specified at Cl. 4.2 of Financial Criteria.

In absence of requisite documents, MNGL reserve the right to reject the bid without making 
any reference to the bidder.”
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APPENDIX – A

CUT-OUT SLIPS (4 NOS.)
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CUT-OUT SLIP – 1

(OUTER ENVELOPE)
DO NOT OPEN-THIS IS A QUOTATION

PROJECT : City Gas Distribution Project for Pune

BID DOCUMENT NO : MNGL/C&P/2019-20/39

ITEM                           : Tender for annual rate contract for appointment of 
consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune.  

DUE DATE OF : 31.05.2019 upto 15:00 Hrs.
SUBMISSION & TIME

TO,
Dy. Manager (C&P)
Maharashtra Natural Gas Ltd.
Plot No. 27, 1st Floor, Narveer Tanajiwadi 
PMPML Bus Depot Commercial Building,
Shivajinagar,
Pune - 411005
Ph. No. 020-25611000
Fax No. 020-25511522

FROM

NAME:

ADDRESS

PHONE NO.

FAX NO.
(To be pasted on the outer envelope containing “Priced bid”, “Unpriced bid” and “Bid 
security/ EMD”)
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CUT-OUT SLIP – 2

PART – I (UNPRICED BID)

DO NOT OPEN-THIS IS A QUOTATION

PROJECT : City Gas Distribution Project for Pune

BID DOCUMENT NO : MNGL/C&P/2019-20/39

ITEM                           : Tender for annual rate contract for appointment of 
consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune.  

DUE DATE OF : 31.05.2019 upto 15:00 Hrs.
SUBMISSION & TIME

TO,
Dy. Manager (C&P)
Maharashtra Natural Gas Ltd.
Plot No. 27, 1st Floor, Narveer Tanajiwadi 
PMPML Bus Depot Commercial Building,PMPML Bus Depot Commercial Building,
Shivajinagar,
Pune - 411005
Ph. No. 020-25611000
Fax No. 020-25511522

FROM

NAME:

ADDRESS

PHONE NO.
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FAX NO.

(To be pasted on the envelope containing “Unpriced” bid)
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CUT-OUT SLIP – 3

PART – II (PRICED BID)

DO NOT OPEN-THIS IS A QUOTATION

PROJECT : City Gas Distribution Project for Pune

BID DOCUMENT NO : MNGL/C&P/2019-20/39

ITEM                           : Tender for annual rate contract for appointment of 
consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune.  

DUE DATE OF : 31.05.2019 upto 15:00 Hrs.
SUBMISSION & TIME

TO,
Dy. Manager (C&P)
Maharashtra Natural Gas Ltd.
Plot No. 27, 1st Floor, Narveer Tanajiwadi 
PMPML Bus Depot Commercial Building,PMPML Bus Depot Commercial Building,
Shivajinagar,
Pune - 411005
Ph. No. 020-25611000
Fax No. 020-25511522

FROM

NAME:

ADDRESS

PHONE NO.
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FAX NO.

(To be pasted on the envelope containing “Priced” bid)
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CUT-OUT SLIP – 4

PART – III (Bid Security / EMD)

DO NOT OPEN-THIS IS A QUOTATION

PROJECT : City Gas Distribution Project for Pune

BID DOCUMENT NO : MNGL/C&P/2019-20/39

ITEM                           : Tender for annual rate contract for appointment of 
consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune.  proposed new CNG stations in Nashik GA of MNGL, Pune.  

DUE DATE OF : 31.05.2019 upto 15:00 Hrs.
SUBMISSION & TIME

TO,
Dy. Manager (C&P)
Maharashtra Natural Gas Ltd.
Plot No. 27, 1st Floor, Narveer Tanajiwadi 
PMPML Bus Depot Commercial Building,PMPML Bus Depot Commercial Building,
Shivajinagar,
Pune - 411005
Ph. No. 020-25611000
Fax No. 020-25511522

FROM

NAME:

ADDRESS

PHONE NO.
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FAX NO.

(To be pasted on the envelope containing “Bid Security / EMD”)
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2.0 ACKNOWLEDGEMENT CUM CONSENT
LETTER
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ACKNOWLEDGEMENT CUM CONSENT LETTER

To,
M/s Maharashtra Natural Gas LimitedM/s Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanajiwadi PMPML Bus Depot Commercial Building,
Shivajinagar,
Pune – 411005
Ph.No.: 91-20-25611000
Fax No.: 91-20-25511522
E-mail : skankrej@mngl.in

Kind Attn: Shri Shekhar D Kankrej, Dy. Manager (C&P)

Sub:

Dear Sir,

We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the 
subject works. We understand that documents received remain property of M/s. Maharashtra 
Natural Gas Limited and further undertake that the contents of the above bid documents shall be 
kept confidential and shall not be transferred. We indicate below our intentions with respect to the 
Invitation for Bid.

a) We intend to bid as requested and furnish following details with respect to our 
quoting office:-

I) POSTAL ADDRESS : ___________________________________________
___________________________________________
___________________________________________

II) TELEPHONE NO. : ___________________________________________II) TELEPHONE NO. : ___________________________________________

III) TELEFAX NO. : ___________________________________________

IV) E-MAIL : ___________________________________________

V) CONTACT PERSON : ___________________________________________

b) Contact Person at Pune, if any:-

I) POSTAL ADDRESS : ___________________________________________
___________________________________________
___________________________________________
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II) TELEPHONE NO. : ___________________________________________

III) TELEFAX NO. : ___________________________________________

IV) E-MAIL : ___________________________________________

V) CONTACT PERSON : ___________________________________________
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c) We are hereby returning the bid document as we are unable to bid for the 
reasons given below.

Reasons for non-submission of Bid:
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________

COMPANY’S NAME : ___________________________________________

SIGNATURE : ___________________________________________

NAME : ___________________________________________

DESIGNATION : ___________________________________________

DATE : ___________________________________________DATE : ___________________________________________

Note: Bidder is requested to furnish the details mentioned at (a), (b) & (c) above as applicable, 
immediately after receipt of Bid Document.

_____________________

(SIGNATURE OF BIDDER)
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3.0 SUBMISSION OF BID
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SUBMISSION OF BID

From:From:

M/s

To:
M/s Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanajiwadi PMPML Bus Depot Commercial Buildin g,
Shivajinagar,Shivajinagar,
Pune – 411005

1. I/We hereby tender for execution of the WORKS of annual rate contract for 
appointment of consultant for carrying out geotechnical investigation work 
at proposed new CNG stations in Nashik GA of MNGL, Pune as per TENDER 
DOCUMENT within the Time Schedule of completion of work for jobs, as 
separately signed and accepted by me/us, at the Schedule of Rates quoted by 
me/us for the whole work in accordance with Notice/Letter Inviting Tender, 
General Conditions of Contract, Special Conditions of Contract, Schedule of 
Rates of Completion of Job, and other documents and papers, all as detailed in 
the Tender documents.

2. It has been explained to me/us that the time stipulated for jobs and completion of 2. It has been explained to me/us that the time stipulated for jobs and completion of 
WORKS in all respects and in different stages mentioned in the "Time Schedule" 
of completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly 
observe the Time of Completion mentioned for jobs or any of them and to the 
Final Completion of WORK in all respects according to the schedule set out in 
the said "Time Schedule" of completion of jobs. I/We shall pay compensation to 
the OWNER as per provisions and stipulations contained in General Conditions 
of Contract and I/We agree to recovery being made as specified therein. In 
exceptional circumstances, extension of time which shall always be in writing 
may, however, be granted by the Engineer -in-Charge at his entire discretion for 
some items of work, and I/We agree that such extension of time will not be 
counted for the extension of completion dates stipulated for job and for the Final 
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counted for the extension of completion dates stipulated for job and for the Final 
Completion of WORK as stipulated in the said "Time Schedule" of completion of 
jobs.

3. I/We agree to pay the Earnest Money and Contract Performance Bank 
Guarantee (CPBG) and accept the terms and conditions laid down in the 
memorandum below in this respect.
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MEMORANDUM

(a) General Description of Work ______________________________________
______________________________________
______________________________________

(b) Earnest Money Rs.____________________________________
(Rupees)_______________________________
______________________________________

The Earnest Money is payable in the manner set 
out in para 5 below.

The Earnest Money, if the tender is accepted, will 
be adjusted against the Contract Performance be adjusted against the Contract Performance 
Bank Guarantee (CPBG), when Earnest Money is 
paid by demand draft only.

(c) Contract Performance Bank 10% of the annualized CONTRACT amount 
Guarantee (CPBG) which will be paid in the manner set out in the 

General Conditions of Contract.

4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all 
terms and conditions referred to above and in default thereof, to forfeit and pay to 
the OWNER or its successors or its authorized nominees such sums of money 
as are stipulated in conditions contained in General Tender Notice and other 
Tender Documents.

5. I/We hereby pay the Earnest Money of Rs.________________   ______ (Rupees
________________________________________________ _) in Bank Demand
Draft/Bank Guarantee No.___________________________ issued by 
_____________________________ (name and office of the State Bank of India 
or any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune.

6. If I/We fail to commence the work specified in the Memorandum in Para (3) 
above, or I/We to deposit the amount of Contract Performance Bank Guarantee 
(CPBG) specified in the Memorandum in (3) above, I/We agree that the said 
OWNER or its successors without prejudice to any other right or remedy be at 
liberty to forfeit the said Earnest Money in full, otherwise the said Earnest Money 
shall be retained by OWNER towards the Contract Performance Bank Guarantee 
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shall be retained by OWNER towards the Contract Performance Bank Guarantee 
(CPBG) specified in (3) above. The said OWNER shall also be at liberty to cancel 
the Notice of Acceptance of Tender if I/We fail to deposit the Contract 
Performance Bank Guarantee (CPBG) as aforesaid or to execute an Agreement 
or to start WORK as stipulated in the Tender Documents.
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I/We enclose herewith evidence of my/our experiment of execution of works of 
similar nature and magnitude carried out by me/us in the prescribed proforma 
and also the Income- Tax Clearance Certificates.

Dated the ________day of _______2019
Witness:

Name in Block Letters:

Address:

Yours faithfully,Yours faithfully,
Signature of Tenderer(s) with the

seal of the Firm.

Name and Designation of authorized person signing the
Tender on behalf of the Tenderer(s).
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PART – B
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1.0 INSTRUCTION TO BIDDERS (ITB)
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INSTRUCTIONS TO BIDDERS
A. GENERAL

1. Scope of Bid

1.1 The Employer, as defined in the General Conditions of Contract, hereinafter “the 
Employer”, wishes to receive bids for the Work as described in biding document.

1.2 The successful bidder will be expected to complete the Works within the period stated in 
Special Conditions of Contract.

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(“bidder/ tenderer”, “bid tendered”, “bidding/ tendering”, etc.) are synonymous, and day 
means calendar day. Singular also means plural.

2. Eligible Bidders

2.1 Bidders shall, as part of their bid, submit duly executed power of attorney authorizing the 
signatory of the bid to bind the bidder.

2.2 This invitation for bid is open to any bidder.

2.3 A bidder shall not be affiliated with a firm or entity
(i) that has provided consulting services related-to the Works to the Employer 

during the preparatory stages of the Works or of the Project of which the Works 
form a part, or

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/ 
Consultant for the contract.

2.4 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or 
fraudulent practices as defined in ITB.fraudulent practices as defined in ITB.

2.5 While evaluating the bids, pursuant to bid evaluation criteria in Global Notice of IFB, 
bidders and / or his sub-contractors past performance shall be assessed for ascertaining 
the responsiveness of the bid. In such case the decision of employer / consultant shall be 
final and binding on the bidder.

2.6 The bidder is not put on holiday by MNGL or black listed by any Government Department 
Public Sector.

3. Bid Evaluation Criteria:-

3.1 Technical
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3.1.1 Experience Criteria - As per Annexure – I of IFB.

3.2 Financial - As per Annexure – I of IFB

3.3 Bidder shall not be affiliated with a firm or entity, (i) that has provided consulting services 
related to Works to Employer during preparatory stages of Works or of the Project of 
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which the Works form a part, or (ii) that has been hired (or is proposed to be hired) by 
Employer as Engineer/ Consultant for the contract.

3.4 Bidder shall meet the technical, as well as, commercial qualification criteria as stated 3.4 Bidder shall meet the technical, as well as, commercial qualification criteria as stated 
above. Bidder shall furnish necessary documentary evidence such as LOA Copy/ Audited 
Financial Statement along with the bid, to justify meeting the stipulated qualification 
criteria. In absence of requisite documents, MNGL reserve the right to reject the bid 
without making any reference to the bidder.

4. Bids from Consortium – Not applicable

5. One Bid per Bidder

5.1 A firm shall submit only one bid in the same bidding process. No firm can be a 
subcontractor while submitting a bid individually in the same bidding process. A firm, if 
acting in the capacity of subcontractor in any bid, may participate in more than one bid, 
but only in that capacity. A bidder who submits or participates in more than one bid will 
cause all the proposals in which the bidder has participated to be disqualified.cause all the proposals in which the bidder has participated to be disqualified.

6. Cost of Bidding

6.1 The bidder shall bear all costs associated with the preparation and submission of the bid, 
and MNGL will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process.

7. Deleted

B. BIDDING DOCUMENTS

8. Content of Bidding Document

8.1 The Bidding Documents/ Tender Documents should be read in conjunction with any 8.1 The Bidding Documents/ Tender Documents should be read in conjunction with any 
addenda issued in accordance with ITB Clause 10.

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the 
bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, 
shall be considered to be read, understood and accepted by the bidders. Failure to 
furnish all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at bidder’s risk 
and may result in the rejection of his bid.

9. Clarification of Bidding Documents

9.1 A prospective bidder requiring any clarification(s) of the Bidding Documents may notify 
MNGL in writing or by fax or e-mail at MNGL’s mail ing address indicated in the Invitation 
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MNGL in writing or by fax or e-mail at MNGL’s mail ing address indicated in the Invitation 
for Bids not later than 7 days prior to the deadline. MNGL may, if deem appropriate, 
respond in writing to the request for clarification. Written copies of MNGL’s response 
(including an explanation of the query but without identifying the source of the query) will 
be sent to all prospective bidders who have received the bidding documents. Any 
Clarification or information required-by the bidder but same not received by the Employer, 
seven days prior to the bid due date, the same is liable to be considered as no 
clarification/information required.
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[In pre-bid meeting conference, all questions/ queries should be referred to MNGL on or 
before scheduled date of pre-bid conference. The question/ queries received by MNGL 
prior to pre-bid conference will be addressed in the pre-bid conference & no separate prior to pre-bid conference will be addressed in the pre-bid conference & no separate 
communication will be sent to bidders]

10. Amendment of Bidding Documents

10.1 At any time prior to the bid due date, MNGL may, for any reason, whether at its own 
initiative or in response to a clarification requested by a prospective bidder, modify the 
bidding documents.

10.2 The amendment will be notified in writing or by fax or e-mail to all prospective bidders, at 
the address, fax numbers, e-mail id provided by the bidder, who have received the 
Bidding Documents and will be binding on them.

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment 
into account in preparing their bids, MNGL may, at its discretion, extend the bid due date.into account in preparing their bids, MNGL may, at its discretion, extend the bid due date.

C. PREPARATION OF BIDS

11. Language of Bid

11.1 The bid prepared by the bidder and all-correspondence/drawings and documents relating 
to the bid exchanged by bidder and MNGL shall be written in English language. Any 
printed literature furnished by the bidder may be written in another language so long as 
accompanied by an ENGLISH translation duly authenticated by the chamber of 
commerce of Bidders country, in which case, for the purpose of interpretation of the bid, 
the ENGLISH translation shall govern. Metric measurement system shall be applied.

12. Documents Comprising the Bid

12.1 The bid prepared by the bidder shall comprise the following components:

12.2 Envelope -1: Super scribing Techno-Commercial Un-priced Bids (PART-I)

Part-I: Techno-commercial un-priced Bid (to be furnished in one original) and shall contain the 
following:

i) Bidder’s general/ details information as per format F-1.
ii) Power of Attorney in favour of person(s) signing the bid that such person (s) 

is/are authorized to sign the bid on behalf of the bidder and any consequence 
resulting due to such signing shall be binding on the bidder.

iii) Specific experience, annual turnover and equipment deployment details as called 
for in qualifying requirements.
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for in qualifying requirements.
iv) A Bid Form as per format F-2.
v) A confirmation that prices in requisite formats, strictly complying with the 

requirement, with prices blanked out, are in envelope number II “Price Bid”.
vi) Copy of Bid security in accordance with Clause 5A of IFB & Clause 16 of ITB to 

be furnished either in the form of Cashier’s / Banker’s cheque / Bank Draft 
payable to MNGL at Pune/ Bank Guarantee as per format F-4 

vii) Confirmation of no deviation as per Format F-6.
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viii) PF Registration
ix) ESI Registration
x) GST Registration
xi) Valid License, issued by Regional Labour Commissioner, Govt of Indiaxi) Valid License, issued by Regional Labour Commissioner, Govt of India

Note: All pages of the bid to be signed and sealed by authorized person of the bidder.

12.3 Envelope-II: Super scribing “Price Bid- Not to Open with Techno-Commercial Un-
priced Bid” - PART-II

Part-II - Price Bid
i) Part-B shall contain one original of Schedule of Rates duly filled in, in separate 

sealed envelopes duly signed and stamped on each page super scribing on the 
sealed envelope “Price — Do Not Open”. In case of any correction, the bidders 
shall put his signature and his stamp.

12.4 Envelope-III: Super scribing “EMD/Bid Security” - PART-III

Part-III – EMD / Bid Security
i) Part-III shall contain one original of EMD / Bid Security in the form of DD / BG in 

favour of Maharashtra natural Gas Ltd.,Pune, in separate sealed envelopes duly 
signed and stamped on each page super scribing on the sealed envelope “EMD / 
Bid Security”. 

13. Bid Prices

13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 
works as described in Bidding Document, based on the unit rates and prices submitted 
by the Bidder and accepted by the EMPLOYER.

13.2 Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding 
Document. If quoted in separate typed sheets and any variation in item description, unit Document. If quoted in separate typed sheets and any variation in item description, unit 
or quantity is noticed; the bid is liable to be rejected.

13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost 
involved for the performance of the completed item considering all parts of the Bidding 
Document. In case any activity though specifically not covered in description of item 
under ‘Schedule of Rates’ but is required to complete the works as per Scope of Work, 
Scope of supply, Specifications, Standards, Drawings, General Conditions of Contract, 
Special Condition of Contract or any other part of Bidding Document, the prices quoted 
shall deemed to be inclusive of cost incurred for such activity. Items against which no rate 
or price is entered by the bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the rates for other items and prices in the SOR.

13.4 All duties and taxes including applicable Custom duty, Works Contract tax and other 
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13.4 All duties and taxes including applicable Custom duty, Works Contract tax and other 
levies payable by the Contractor under the Contract, or for any other cause, shall be 
included in the rates and prices and the total bid price submitted by the bidder.

13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 
Contract and will not be subject to variation on any account except statutory variations in 
Goods & Service Tax as mentioned below.



MAHARASHTRA NATURAL 
GAS LIMITED

Tender for annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new 

CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

Statutory variations in Goods & Service Tax on finished product during the contractual 
completion period, shall be to the Employer’s account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any increase in 
the rate of these taxes and duties beyond the contractual completion period shall be to the rate of these taxes and duties beyond the contractual completion period shall be to 
Contractor’s account and any decrease shall be passed on to MNGL.

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be 
any discrepancies between the price indicated in figures and the price indicated in words. 
In case of any discrepancy, the price indicated in words shall prevail over the price 
indicated in figure.

13.7 Alternative bids shall not be considered.

13.8 Conditional discount, if offered, shall not be considered for evaluation.

14. Bid Currencies – VOID

15. Bid Validity15. Bid Validity

15.1 Bids shall be kept valid for 4 (four) months from the final bid due date.

15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders extend the period of validity for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
fax / e-mail. A bidder may refuse the request without forfeiture of his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, but will 
be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects.

16. Bid Security

16.1 Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the 16.1 Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the 
amount specified in the Invitation for Bids (IFB).

16.2 The bid security is required to protect MNGL against the risk of bidder’s conduct which 
would warrant the security’s forfeiture, pursuant to Clause-16.7

16.3 The bid security in Indian Rupees for bidders quoting in Indian currency shall be in the 
form of a Bank Draft/ Banker’s Cheque/ Bank Guarantee. 

MNGL shall not be liable to pay any bank charges, commission or interest on the amount 
of Bid Security.

In case Bid Security is in the form of a Bank Guarantee, the same shall be from any 
Indian scheduled bank or a branch of an International bank situated in India and 
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Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank in case of Indian bidder 
and from any reputed International bank or Indian scheduled bank in case of foreign 
bidder. Bid Security shall be valid for 2 months beyond the validity of the Bid.

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by MNGL 
as non-responsive.
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16.5 Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible 
after award of contract and signing of agreement.

16.6 The successful bidder’s bid security will be discharged upon the bidder’s accepting the 16.6 The successful bidder’s bid security will be discharged upon the bidder’s accepting the 
award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract 
Performance Security pursuant to Clause-40.

16.7 The bid security may be forfeited:
a) If a bidder withdraws his bid during the period of bid validity.
b) in the case of a successful bidder, if the bidder fails:

i) to accept the Notification of Award / Fax of Intent (FOI) / Service Order 
(SO) or

ii) to furnish Contract Performance Security in accordance with Clause-40.
iii) to accept arithmetical corrections,

16.8 Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to 
MNGL. In case Bid Security is in the form of Bank Guarantee, the same must indicate the 
Bid Document and the work for which the bidder is quoting. This is essential to have Bid Document and the work for which the bidder is quoting. This is essential to have 
proper co-relation at a later date. The Bid Security shall be in the form provided at F-4 
(Bank Guarantee).

16.9 The Indian / Domestic firms registered with NSIC / MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate.

17. Pre-Bid Meeting – As per Clause VI of IFB

17.1 The bidder(s) or his designated representative, who have purchased bid document, are 
invited to attend a pre-bid meeting which will take place as indicated in IFB

17.2 The purpose of the meeting will be to clarify issues and to answer questions on any 17.2 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage.

17.3 Text of the questions rai sed and the responses given, together with any responses 
prepared after the meeting, will be transmitted without delay (without identifying the 
sources of the question) to all purchasers of the bidding documents. Any modification of 
the bidding documents listed in ITB Sub-Clause 8.1 that may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting.

17.4 Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.

18. Format and Signing of Bid
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18. Format and Signing of Bid

18.1 The original of the bid shall be typed or written in indelible ink and shall be signed by a 
person or persons duly authorized to sign on behalf of the bidder. The name and position 
held by each person signing, must be typed or printed below the signature. All pages of 
the bid except for unamended printed literature where entries or amendments have been 
made shall be initialed by the person or persons signing the bid.
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18.2 The bid shall contain no alterations, omissions, or additions, unless such corrections are 
initialed by the person or persons signing the bid.

19. Zero Deviation19. Zero Deviation

19.1 Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid 
Document by the Bidder the bid is liable to be rejection.

i) Do not meet BEC Criteria
ii) Bid Security
iii) Performance Security (Contract Performance Bank Guarantee), 10% of total 

Contract/Order value
iv) Delivery Period
v) Terms of Payment
vi) Force Majeure
vii) Resolution of Dispute/Arbitration
viii) Termination of Contract,
ix) Warranty and Guarantee
x) Offer not submitted for complete scope of workx) Offer not submitted for complete scope of work
xi) Firm prices
xii) Prices not quoted as per Schedule of Rates formats.
xiii) Bidder have been banned by Government of India or any its Agency/ Undertaking/ 

Department of Government of India.
xiv) Bidder is under liquidation.
xv) Bidder is under litigation which owner’s considers a disqualification.
xvi) Bids not conforming to technical specification/requirements.
xvii) Any other such provisions if specifically stipulated elsewhere in the Bid Document.
xviii) Price Reduction Schedule.

However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above mentioned provisions of Bid Documents.

20. Mode of Payment20. Mode of Payment
Maharashtra Natural Gas Limited will issue A/C payee cheque for payment payable at 
par, in case work is awarded to bidder.

21. Agent/ consultant/ Representative/ Retainer/ Associate - VOID

D. SUBMISSION OF BIDS

22. Sealing and Marking of Bids

22.1 Bid shall be submitted in the following manner in separately sealed envelopes duly super 
scribed as below:

Part-I - Techno-commercial/ unpriced Bid
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Part-I - Techno-commercial/ unpriced Bid
Part-II - Priced Bid
Part III - Original Bid Security

22.2 Part-I shall contain original of UNPRICED BID complete with all technical and commercial 
details other than price (with prices blanked out and copy of bid security). The unpriced 
bid shall be enclosed in separately sealed envelopes duly marked and addressed to the 
Employer. The envelope shall also indicate the name of the bidder.
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22.3 Part-II - PRICED BID shall be submitted in one original with duly filled in Price schedule 
sealed in a separate envelope duly marked and addressed to the Employer.

22.4 Part-III - BID SECURITY/Tender Fees in original shall be submitted sealed in a separate 
envelope duly marked and addressed to the Employer.

22.5 The three envelopes containing PART-I, PART-II and PART-III should be enclosed in a 
larger envelope duly sealed and marked and also bear the name and address of the 
Bidder and Tender No.

22.6 If the outer envelope is not sealed and marked properly, MNGL will assume no 
responsibility for the Bid’s misplacement or premature opening.

22.7 Each bidder shall submit only one bid. A bidder who submits more than one bid will be 
rejected.

23. Deadline for Submission of Bids23. Deadline for Submission of Bids

23.1 Bids must be received by MNGL at the address specified in the Invitation for Bids (IFB) 
not later than the date and time stipulated in the IFB.

23.2 MNGL may, in exceptional circumstances and at its discretion, on giving reasonable 
notice by fax or any written communication to all prospective bidders who have been 
issued the bid documents, extend the deadline for submission of bids, in which case all 
rights and obligations of MNGL and the bidders, previously subject to the original 
deadline will thereafter be subject to the deadline as extended.

24. Late Bids

24.1 Any bid received by MNGL after the deadline for submission of bids prescribed on main 
body of IFB will be rejected and returned unopened to the bidder. However MNGL body of IFB will be rejected and returned unopened to the bidder. However MNGL 
reserve the right to consider late bid under special conditions.

25. Modification and Withdrawal of Bids

25.1 The bidder may modify or withdraw his bid after the bid submission but before the due 
date for submission, provided that written notice of the modification/ withdrawal is 
received by MNGL prior to the deadline for submission of bids.

25.2 The modification shall also be prepared, sealed, marked and dispatched in accordance 
with the provisions of Clause 22, with the outer and inner envelopes additionally marked 
“modification” or “withdrawal”, as appropriate. A withdrawal notice may also be sent by 
telex or cable, but followed by a signed confirmation copy post marked not later than the 
deadline for submission of bids.
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25.3 No bid shall be modified after the deadline for submission of bids.

25.4 No bid shall be allowed to be withdrawn in the interval between the deadline for 
submission of bids and the expiration of the period of bid validity specified by the bidder 
on the Bid Form. Withdrawal of a bid during this interval shall result in the bidder’s 
forfeiture of his bid security pursuant to Sub-Clause 16.7.
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E. BID OPENING AND EVALUATION

26. Bid Opening26. Bid Opening

26.1 Unpriced Bid Opening (Part –I & Part – III)
MNGL will open bids, including withdrawals and modifications made pursuant to Clause 
25, in the presence of bidders’ designated representatives who choose to attend, at date, 
time and location stipulated in the IFB. The bidders’ representatives, who are present, 
shall sign a bid opening register evidencing their attendance. 

26.2 Priced Bid Opening (Part –II)
26.2.1 MNGL will open the price bids of those bidders who meet the qualification requirement 

and whose bids are determined to be technically and commercially responsive. Bidders 
selected for opening of their price bids shall be informed about the date of price bid 
opening. Bidders may depute their authorized representative to attend the opening. The 
bidders’ representatives, who are present, shall sign a register evidencing their 
attendance.attendance.

26.2.2 The price bids of those bidders who were not found to be techno-commercially 
responsive shall be returned unopened after opening of the price bids of techno-
commercially responsive bidders.

27. Process to be Confidential

27.1 Information relating to the examination, clarification, evaluation and comparison of bids, 
and recommendations for the award of a contract, shall not be disclosed to bidders or 
any other persons officially concerned with such process. Any effort by a bidder to 
influence the Employer’s processing of bids or award decisions may result in the rejection 
of the bidder’s bid.

28. Contacting the Employer28. Contacting the Employer

28.1 From the time of bid opening to the time of Contract award, if any bidder wishes to 
contact the Employer on any matter related to the bid, it should do so in writing.

28.2 Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

29. Examination of bids and Determination of Responsiveness

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid
a) meets the Bid Evaluation Criteria;
b) has been properly signed;
c) is accompanied by the required securities;
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c) is accompanied by the required securities;
d) is substantially responsive to the requirements of the bidding documents; and
e) provides any clarification and/ or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 29.2.

29.2 A substantially responsive bid is one which conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations or reservations. A 
material deviation or reservation is one
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a) that affects in any substantial way the scope, quality, or performance of the 
Works;

b) that limits in any substantial way, inconsistent with the bidding documents, the 
Employer’s rights or the bidder’s obligations under the contract; orEmployer’s rights or the bidder’s obligations under the contract; or

c) whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids.

29.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation.

30. Correction of Errors

30.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows:
a) where there is a discrepancy between the amounts in words and in figures, the 

amount in words will govern; and
b) where there is a discrepancy between the unit rate and the total resulting from b) where there is a discrepancy between the unit rate and the total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.

30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors and, with the concurrence of the bidder, shall 
be considered as binding upon the bidder. If the bidder does not accept the corrected 
amount of bid, its bid will be rejected, and the bid security shall be forfeited.

31. Conversion to Single Currency for Comparison of Bids – Not applicable 

32. Evaluation and Comparison of Bids

32.1 The evaluation and comparison of bids will be done as per the provisions of the bid 
evaluation criteria on overall basis. 

33. Preference for Domestic Bidders - VOID

34. Purchase Preference - VOID

35. Compensation for extended stay - Not Applicable

F. AWARD OF CONTRACT

36. Award

36.1 Subject to Clause 29, MNGL will award the contract to the successful bidder whose bid 
has been determined to be substantially responsive and has been determined as the 
lowest, is determined to be qualified to satisfactorily perform the contract.

Page 33 of 155

lowest, is determined to be qualified to satisfactorily perform the contract.

37. Employer’s Right to Accept Any Bid and to reject any or all Bids

37.1 MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids, at any time prior to award of contract, without thereby incurring any liability 
to the affected bidder or bidders or any obligations to inform the affected bidder or 
bidders of the ground for MNGL’S ACTION.
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CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

38. Notification of Award

38.1 Prior to the expiration of period of bid validity MNGL will notify the successful bidder in 38.1 Prior to the expiration of period of bid validity MNGL will notify the successful bidder in 
writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted. 
The notification of award/ Fax of Intent / Service Order will constitute the formation of the 
Contract.

38.2 Delivery/ completion period shall be counted from the date of notification of award / Fax 
of Intent / Service Order.

The notification of award will constitute the formation of a Contract, until the Contract has 
been effected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder’s furnishing of contract performance security, pursuant to 
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge 
his bid security, pursuant to Clause 16 of ITB.

39. Signing of Agreement

39.1 MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of 
the same, shall sign and return the acceptance copy to MNGL.

39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma 
given in of this standard bidding document on non-judicial paper of appropriate value (the 
cost of stamp paper shall be borne by the Contractor), within 15 days of the receipt by 
him of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid 
Security shall be forfeited and the acceptance of the tender shall be considered as 
cancelled.

40. Contract Performance Security40. Contract Performance Security

40.1 Within 15 days of the receipt of the notification of award/ Fax of Intent / Service Order 
from MNGL, the successful bidder shall furnish the contract performance security in the 
form provided in the bidding documents. The Contract Performance Security shall be in 
the form of either Banker’s Cheque or Demand Draft or Bank Guarantee and shall be in 
the currency of the Contract.

40.2 The contract performance security shall be for an amount equal to 10% of the total value 
of the contract towards faithful performance of the contractual obligations and 
performance of equipment. This Bank Guarantee/ DD shall be from any Indian scheduled 
bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank. This Bank Guarantee shall be valid for a 
period of 3 months beyond the completion period of the contract period.
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40.3 Failure of the successful bidder to comply with the requirements of this article shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid 
security, in which event MNGL may award the order to the next lowest evaluated bidder 
or call for new bids.
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41. Corrupt or Fraudulent Practices

41.1 MNGL requires that bidders/ contractors observe the highest standard of ethics during 
the execution of contracts. In pursuance of this policy, the Employer:the execution of contracts. In pursuance of this policy, the Employer:
a) defines, for the purposes of this provision, the terms set forth below as follows:

i) “corrupt practice” means the offering, giving or soliciting of anything of 
value to influence the action of a public official in the procurement 
process or in contract execution; and

ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the 
contract in question;

c) will declare a firm ineligible and put on holiday, either indefinitely or for a stated c) will declare a firm ineligible and put on holiday, either indefinitely or for a stated 
period of time if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a contract.
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2.0 ANNEXURE TO INSTRUCTIONS TO
BIDDERS (ITB)
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CONTENTSCONTENTS

Sl. No. Description

1) Annexure -I : List of Formats

2) Annexure -II : Commercial Questionnaire

3) Annexure-III : Check List
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LIST OF FORMATS
{Annexure – I TO Instruction to Bidder (ITB)}
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CONTENTCONTENT

Sl. No. Description

1) F-1 : Bidder’s General Information

2) F-1A : Detail information about bidder 

3) F-2 : Bid Form

4) F-3 : List of Enclosures

5) F-3A : Financial Detail

6) F-4 : Proforma for Bank Guarantee for EMD/ Bid Security6) F-4 : Proforma for Bank Guarantee for EMD/ Bid Security
• Instruction for Furnishing Bid Guarantee/ Bank Guarantee

7) F-5 : Letter of Authority

8) F-6 : No Deviation Confirmation

9) F-7 : Certificate

10) F-8 : Details of Similar Work done during past five years

11) F-9 : Present commitments of the Bidder

12) F-10 : Proforma of Bank Guarantee for Contract Performance Security
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F-1F-1
BIDDER’S GENERAL INFORMATION

To
M/s Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

1.1 Bidder Name : _________________________________________

1.2 Number of Years in Operation : _________________________________________

1.3 Registered Address : _________________________________________1.3 Registered Address : _________________________________________
_________________________________________
_________________________________________

1.4 Operation Address : _________________________________________
if different from above

_________________________________________

1.5 Telephone Number : _________________________________________
(Country Code)    (Area Code) (Telephone No.)

1.6 E-mail address & Web Site : _________________________________________

1.7 Telefax Number : _________________________________________
(Country Code)    (Area Code) (Telephone No.)(Country Code)    (Area Code) (Telephone No.)

1.8 ISO Certification, if any : {If yes, please furnish details}

1.9 GSTN Registration No. :

__________________________________
(SIGNATURE OF BIDDER WITH SEAL)
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F-1A
DETAILED INFORMATION ABOUT BIDDERSDETAILED INFORMATION ABOUT BIDDERS

1. IN CASE OF INDIVIDUAL

1.1 Name of Business

1.2 Whether his business is registered

1.3 Date of commencement of business

1.4 Whether he pays Income Tax over Rs.10,000/ - per year

2. IN CASE OF PARTNERSHIP

2.1 Name of Partners

2.2 Whether the partnership is registered

2.3 Date of establishment of firm

2.4 If each of partners of the firm pays Income Tax over Rs.10,000/ - per year and if so, which 
of them pays the same.

3. IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY GUARANTEE

3.1 Amount of paid up capital

3.2 Name of Directors3.2 Name of Directors

3.3 Date of Registration of Company

3.4 Copies of the balance sheet of the company of the last three years.

_________________________________
(SEAL AND SIGNATURE OF BIDDER )
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F-2
BID FORM

To
M/s Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir,

After examining/ reviewing the Bidding Documents for annual rate contract for 
appointment of consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune, including technical 
specifications, drawings, General and Special Conditions of Contract and schedule of rates etc. 
The receipt of which is hereby duly acknowledged, we, the undersigned, pleased to offer to The receipt of which is hereby duly acknowledged, we, the undersigned, pleased to offer to 
execute the whole of the Job of annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new CNG stations in 
Nashik GA of MNGL, Pune and in conformity with, the said Bid Document, including Addenda 
Nos. (if any).

We confirm that this bid is valid for a period of four (4) months from the date of opening of 
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any time 
before the expiration of that period. 

If our bid is accepted, we will provide the performance security equal to 10% (ten percent) of the 
total Contract Value, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance 
thereof in your notification of award shall constitute a binding Agreement between us.thereof in your notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in 
Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we 
confirm to perform for fulfillment of Agreement and completeness of the Work in all respects 
within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may 
receive.

SEAL AND SIGNATURE
DATE: _____________

Duly authorized to sign bid for and on behalf of ____________________________________
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Duly authorized to sign bid for and on behalf of ____________________________________

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3
LIST OF ENCLOSURES

To,
Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir,

We are enclosing the following documents as part of the bid:We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. Document showing annual turnover for the last three years such as annual reports, profit 
and loss account, net worth etc. along with information as sought in enclosed format F-
3A.

3. Organization chart of the bidder and the structure assigned for execution of the work 
under this bid.

4. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and 
sealed on each page, in token of confirmation that Bid Documents are considered in full 
while preparing the bid and in case of award, work will be executed in accordance with 
the provisions detailed in Bid Documents.the provisions detailed in Bid Documents.

_________________________________
(SEAL AND SIGNATURE OF BIDDER )
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F-3A
FINANCIAL DETAIL

EACH BIDDER MUST FILL IN THIS FORM

a) Annual Turnover data for the last 3 years.

Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1

Year 2

Year 3Year 3

1. The information supplied should be the Annual Turnover of the Bidder.
2. A brief note should be appended describing thereby details of turnover along with 

audited balance sheet with profit & loss account statement for the last 3 years.

b) Annual Net-worth data for the last 3 years.

Year Currency Amount Ex. Rate (*) Amount (INR) (*)
Year 1

Year 2

Year 3

1. Net Worth = Reserves + Capitals – Accumulated Loss

_________________________________
(SEAL AND SIGNATURE OF BIDDER )

(*) To be filled by Employer
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Sheet 1 of 2
F-4

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)(To be stamped in accordance with the Stamp Act)

Bank Guarantee No. ……………………
Ref: ……………………………… Date ……………………

To
Maharashtra Natural Gas Limited,
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No. ____________________ M/sIn accordance with Letter Inviting Tender under your reference No. ____________________ M/s
____________________________ having their Registered/ Head Office at _____________
_________________________ (hereinafter called the Tenderer) wish to participate in the said 
tender for _____________________________________________________________________

As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is 
required to be submitted by the Tenderer as a condition precedent for participation in the said 
tender which amount is liable to be forfeited on the happening of any contingencies mentioned in 
the Tender Document. 

We, the ________________________________ Bank at __________________________ having 
our Head Office ____________________________________________(Local Address) 
guarantee and undertake to pay immediately on demand without any recourse to the tenderers by
Maharashtra Natural Gas Limited the amount ____________________________ without any 
reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive 
and binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to _____________ [this date should 
be 6 months after the date finally set out for closing of tender]. If any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s _____________________________whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
______________ day of ______________2019 at______________.

WITNESS:
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(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No._________
Date: __________________
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Sheet 2 of 2

INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/
BANK GUARANTEE

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp 
duty applicable. The non-judicial stamp paper should be in the name of the issuing bank. 
In case of foreign bank, the said banks guarantee to be issued by its correspondent bank 
in India on requisite non-judicial stamp paper.

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months 
to the date of expiry of the bid validity unless otherwise specified in the Bid Documents.

3. The bank guarantee by bidders will be given from bank as specified in ITB

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 
guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to 
the Employer at its address as mentioned at ITB.

5. Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ 
Fax. from where the earnest money bond has been issued.
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F-5F-5
LETTER OF AUTHORITY

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT
NEGOTIATIONS/CONFERENCES

No.: Date:

To,
Maharashtra Natural Gas Limited,
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir,Dear Sir,

We ___________________________________________________ hereby authorize following 
representative(s) to attend un-priced bid opening and price bid opening and for any other 
correspondence and communication against above Bidding Document:

1) Name & Designation _________________________ Signature ____________________

2) Name & Designation _________________________ Signature ____________________

We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives.

Yours faithfully,

Signature

Name & Designation

For and on behalf of

Note: This letter of authority should be on the letterhead of the bidder and should be signed by
a person competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno-commercial un-priced and 
price bid opening.
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F-6
NO DEVIATION CONFIRMATION

(Tender/ Bid Document No. ____________________)

EXCEPTION AND DEVIATION STATEMENT

NAME OF WORK:

BID DOCUMENT NO. :

Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as 
per the following format:

SL. NO. CLAUSE NO. PAGE NO. OF TENDER
DOCUMENT

DEVIATION REASONS FOR
DEVIATION

Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as 
valid and should be ignored by the Owner.

NAME OF BIDDER: ____________________

SIGNATURE OF BIDDER: _______________
& SEAL
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F-7
CERTIFICATE

To,
Maharashtra Natural Gas Limited,
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir,

If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and 
contract is awarded to us the following certificate shall be automatically enforceable:contract is awarded to us the following certificate shall be automatically enforceable:

‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own 
behalf and not on behalf of any other person or entity. In particular, it is expressly understood and 
agreed that the Government of India is not a party to the Agreement and has no liabilities, 
obligations or rights there under. It is expressly understood and agreed that the Employer is 
authorized to enter into Agreement, solely on its own behalf under the applicable laws of India. 
We expressly agree, acknowledge and understand that the Employer is not an agent, 
representative or delegate of the Government of India. It is further understood and agreed that 
the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the Agreement. Accordingly, we hereby expressly waive, 
release and forego any and all actions or claims, including cross claims, VIP claims or 
counterclaims against the Government of India arising out of the Agreement and covenants not to 
sue to Government of India as to any manner, claim, cause of action or things whatsoever arising 
of or under the Agreement.”of or under the Agreement.”

_________________________________

(SEAL AND SIGNATURE OF BIDDER )
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F-8
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARSDETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Description 
of
the work

Location
of the
work

Full Post
Address 
and
Phone 
nos. of
Client & 
Name
of Officer-
in charge

Value of
Contract

Date of
Commen
cement
of work

Scheduled
Completion
Time
(Months)

Date of
Actual
Comple
tion

Reasons 
for
delay in
project
completion, 
if
any

Note: Copies of letter of award and completion certificate for the above works to be enclosed.

The work completed earlier than three years need not be indicated here.

The list of work, not of similar nature need not be indicated here.

Failing to comply aforementioned instructions may lead to rejection of bid.
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(SEAL AND SIGNATURE OF BIDDER )
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F-9F-9
PRESENT COMMITMENTS OF THE BIDDER

Full Postal
Address 
and
phone nos. 
of
Client & 
Name of
Officer-in-
charge

Description
of Work

Date of
Commencement
of Work

Scheduled
Completion
Period

%Age
Completion
as on Date

Expected
Date of
Completion

Remarks

Note: This list must be a full list of all type of works in hand

_________________________________

(SEAL AND SIGNATURE OF BIDDER )
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Sheet 1 of 2
F-10

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

TO:
M/s Maharashtra Natural Gas Limited
Plot No. 27, 1st Floor,
Narveer Tanakiwadi PMPML Bus Depot Commercial Building,
Shivajinagar, Pune - 411005

Dear Sir,

M/s______________________________________________ have been awarded the work of 
____________________________________ for Maharashtra Natural Gas Limited, PUNE vide 
Letter of Award No. ___________________________ dated ___________.

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. __________The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. __________
(Rupees _________________________________________________________________ ) as 
full Contract Performance Guarantee in the form therein mentioned. The form of payment of 
Contract Performance Guarantee includes guarantee executed by Nationalized Bank, 
undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case of default.

The said ___________________________________________________ has approached us 
and at their request and in consideration of the premises we _____________having our office at 
_________________________________ have agreed to give such guarantee as hereinafter 
mentioned.

1. We _________________________________________ hereby undertake and agree with 
you that if default shall be made by M/s ______________________ ________________ 
in performing any of the terms and conditions of the tender or in payment of any money 
payable to Maharashtra Natural Gas Limited we shall on demand pay without any payable to Maharashtra Natural Gas Limited we shall on demand pay without any 
recourse to the contractor to you in such manner as you may direct the said amount of 
Rupees ______________________________ only or such portion thereof not exceeding 
the said sum as you may from time to time require.

2. You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on you under the contract with the said ___________ 
_____________________________ and to enforce or to forbear from endorsing any 
powers or rights or by reason of time being given to the said 
_________________________ which under law relating to the sureties would but for 
provision have the effect of releasing us.

3. Your right to recover the said sum of Rs. _____________________________________ 
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3. Your right to recover the said sum of Rs. _____________________________________ 
(Rupees __________________________________) from us in manner aforesaid will not 
be affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s ______________________ _________ and/ or that any dispute or 
disputes are pending before any officer, tribunal or court.
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Sheet 2 of 2

4. The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or changes of constitution or insolvency of the said but shall in all winding up dissolution or changes of constitution or insolvency of the said but shall in all 
respects and for all purposes be binding and operative until payment of all money due to 
you in respect of such liabilities is paid.

5. This guarantee shall be irrevocable and shall remain valid up to_______________ If any 
further extension of this guarantee is required, the same shall be extended to such 
required period on receiving instruction from M/s ________________________ 
_________________________________ on whose behalf this guarantee is issued.

6. The Bank Guarantee’s payment of an amount is payable on demand and in any case 
within 48 hours of the presentation of the letter of invocation of Bank Guarantee. Any 
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the 
jurisdiction of Pune or High Court of Mumbai.

7. We have power to issue this guarantee in your favour under Memorandum and Articles of 7. We have power to issue this guarantee in your favour under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney dated 
____________ granted to him by the Bank.

Yours faithfully,

______________________________Bank
By its Constituted Attorney

Signature of a person duly 
authorized to sign on behalf of 
the Bank.
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COMMERCIAL QUESTIONNAIRE
{Annexure – II to Instruction to Bidder (ITB)}
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COMMERCIAL QUESTIONNAIRE
Note:Note:
1) The Bidder shall submit reply to each query.
2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supercede the stipulation mentioned else where in the Bid.

Sl.
No.

MNGL’s Query Bidder’s Reply/ 
Confirmation

1. Confirm that your Bid is valid for 4(four) month from the last date of 
submission of Bid.

2. Confirm that all details in unpriced part have been submitted in 1 
Original. Bidding Document and drawings, signed and stamped on each Original. Bidding Document and drawings, signed and stamped on each 
page shall be submitted in original.

3. Confirm that the following documents are submitted with Part-I :
i) All documents in relevant Section as per CHECK LIST.
ii) Addendum duly signed and stamped on each page as a token of 

acceptance (applicable if issued).
4. Confirm that price has been submitted in 1 ORIGINAL only 

5. Rates/ amount must be filled in format for `Schedule of Rates’ enclosed 
as part of Bidding Document. If quoted in separate typed sheets and 
any variation in item description, unit or quantity is noticed, the bid is 
liable to be rejected. In any case, Bidder shall be presumed to have 
quoted against the tendered description of work and the same shall be 
binding on the Bidder. Please confirm.binding on the Bidder. Please confirm.

6. Confirm that deviation/ terms & conditions are not mentioned in the 
price part. In case any terms and condition is mentioned in the price 
part, the same shall be treated as null and void.

7. Confirm that correction fluid is not used in the price part. (In case of any
correction, the same shall be signed and stamped by authorized 
signatory).

8. Confirm that you have studied complete Bidding Document including 
Technical and commercial part and your Bid is in accordance with the 
requirements of the Bidding Document. 

9. Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document.

10. Confirm your acceptance for `Scope of Work’ as mentioned in Bidding 
Document.

11. Confirm your compliance to critical stipulations of tender document as 
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11. Confirm your compliance to critical stipulations of tender document as 
mentioned below

i Contract Performance Security – clause no. 24.0 of GCC
ii Schedule of Rates – clause no. 87.0 of GCC
iii Arbitration – clause no. 107.0 of GCC
iv Termination – Clause nos. 32.0 A & B of GCC
v Terms of Payment – as per tender document
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Sl.
No.

MNGL’s Query Bidder’s Reply/ 
Confirmation

vi Price Reduction Schedule as mentioned in bidding document
12. Confirm your acceptance for `Time Schedule’ as mentioned in Bidding 12. Confirm your acceptance for `Time Schedule’ as mentioned in Bidding 

Document.
13. Confirm that your quoted price includes following taxes/ duties, 

insurance etc.
i) All taxes, charges and duties assessed or levied in respect of profits 

earned or income receivable by the Contractor by reason of this 
Contract.

ii) All taxes, duties as per applicable for this WORK in accordance with the 
provision of General Conditions of Contract and Special Conditions of 
Contract.

iii) All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract.

14. Confirm that you have proposed adequate project/ site organization with 
qualified supervisory personnel having requisite experience qualified supervisory personnel having requisite experience 

15. Confirm that all costs resulting from safe execution of services , such as 
safety induction, use of protective clothing, safety glasses and helmet, 
safety precaution taken during monsoon, or any other safety measures 
to be undertaken by the Contractor for execution of work are included in 
the quoted rates.

16. Confirm the following :
i The planning schedule, manpower estimates, construction equipment 

deployment schedule etc., submitted by the bidder with his Bid, are 
indicative and shall not be basis for extra compensation in case actual 
needs are higher.

ii Detailed planning schedule developed by CONTRACTOR after contract 
award may be subject to fluctuations depending upon actual progress of 
the project and available work front.

iii Co-ordination and making available by Contractor of all staff, iii Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and materials 
are required for a timely completion of all WORK as per Owner’s 
construction and priority schedule and in accordance with the available 
work front are included in the quoted rates.

17. Declaration by Bidder
a) Confirm acceptance in toto of the Terms & Conditions contained in 
the bid document. Deviation, if any, have been listed in 'Exception & 
Deviation' format.
b) Confirm that all the terms & conditions have been indicated in this 
format (including annexure, if any) and have not been repeated in the 
bid elsewhere.
It is noted and confirmed that Terms & Conditions indicated elsewhere 
including any Printed Terms & Conditions, shall not be considered by 
Owner.
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Owner.
c) Confirm that any of the Directors of bidder is not a relative of any 
Director of Owner or the Bidder is a firm in which any Director of Owner 
or his relative is a partner or the Bidder is a private company in which 
any Director of Owner is a member or Director.
d) Confirm that you have not been banned or delisted by any 
Government or Quasi-Government agencies or Public Sector 
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Undertaking. If you have been banned delisted then this fact must be 
clearly stated.
e) Confirm that bidder is not under litigation including arbitration for 20 
yearsyears
i) If answer is No than confirm that complete details of litigation and / or 
arbitration have been furnished in the offer.
Note: Please note that Schedule of Rates/ Prices embodied in the 
Bidding Document is deemed to include all activities of work specified 
under Scope of Work, Scope of Supply, technical specifications, 
Conditions of Contract, drawings or any other document forming part of 
Bidding Document, irrespective of whether such activities of work are 
specified in the Schedule of Rates/ Prices or not.

___________________________________

(STAMP & SIGNATURE OF BIDDER )
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CHECK LIST
{Annexure – III to Instruction to Bidder (ITB)}
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CHECK LIST FOR SUBMISSION OF BID

Bidder is requested to fill this check list and ensure that all details/ documents have been Bidder is requested to fill this check list and ensure that all details/ documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped check 
list with each copy of the “Unpriced Part” of his bid.

(A) EMD/ BG DETAILS ETC.

(A.1) Letter of Submission (i.e. F-2: Bid Form)
Submitted

(A.2) EMD/ BID GUARANTEE/ BID SECURITY

Bidder to confirm that EMD/
Bid Guarantee/ Bid Security has
Been submitted by them as
per Tender Proforma (i.e. F4)per Tender Proforma (i.e. F4)
Submitted

(1) By Bank Guarantee
BG No. ___________ dt. _______ from
Bank ________________________ Branch __________
For Rs. ___________________
Valid Till ___________________

OR
(2) By Demand Draft

DD No. __________________ dt. _________
Drawn on _____________________________
For Rs. ___________________
Original shall be submitted in original copy and its zerox copy in other copies.Original shall be submitted in original copy and its zerox copy in other copies.

(A.3) CHECK LIST
This check list duly filled in
Submitted

(B) CONFIRMATION OF VARIOUS FORMATS

(B.1) Past Similar work done during
five years as per Format: F-8

Submitted

(B.2) Present Commitments as per Format: F-9
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(B.2) Present Commitments as per Format: F-9

Submitted

(B.3) Financial Details as per Format: F-3A

Submitted
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(B.4) Audited Balance Sheet including
profit and loss account statement
for the last three years

Submitted
Submitted for the years:
1) ______________________
2) ______________________
3) ______________________

(B.5) Goods & Service Tax Registration Certificate

Submitted GST Registration No. _________

(B.6) Power of Attorney in favour of the person
who has signed the bid on stamp paper of
appropriate valueappropriate value

Submitted

(B.7) Partnership Deed in case of partnership firm
and Article of Association in case of limited
company

Submitted

(B.8) A copy of SOR (without prices) duly signed,
& stamped as per SOR Format

SubmittedSubmitted

(C) DEVIATION (IF ANY)

(C.1) Deviation (if any)
as per Format - F-6 :

Submitted

(C.2) Reply to commercial questionnaire,
technical questionnaire with Bidder’s
reply/ confirmation for each 

Submitted
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Submitted

(D) REGARDING TECHNICAL DETAILS

(D.1) Technical Details / Documents specified
in Technical Part

Submitted Not Applicable 
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(E) CONFIRM THE FOLLOWING REGARDING OVERALL BID DOCUMENT

(E.1) All pages of the bid have been page YES(E.1) All pages of the bid have been page YES
numbered in sequential manner

(E.2) The bid has been submitted in requisite YES
number of copies as specified in
Instructions to Bidders

(E.3) Original copy of Bidding Document & YES
Drawings along with Addendum, if any,
has been submitted along with offer,
duly signed and stamped on each page

(E.4) Prices in ONE ORIGINAL only YES
have been submitted in a separately
sealed envelope with price partsealed envelope with price part

_________________________________

(STAMP & SIGNATURE OF BIDDER)
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PART-C

GENERAL CONDITIONS OF CONTRACT
(GCC-WORKS)
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GENERAL CONDITIONS OF CONTRACT
TABLE OF CONTENTSTABLE OF CONTENTS

Sl. No. Description

SECTION-I (DEFINITIONS)
1.0 Definition of Terms

SECTION-II (GENERAL INFORMATIONS)
2.0 General Information
2.1 (a) Location of Site

(b) Access by Road
2.2 Scope of Work
2.3 Water Supply
2.4 Power Supply2.4 Power Supply
2.5 Land for Contractor's field office, Godown and Workshop
2.6 Land for Residential Accommodation

SECTION-III (GENERAL INSTRUCTIONS TO TENDERERS)
3.0 Submission of Tender
4.0 Documents
4.1 General
4.2 All pages to be initialed
4.3 Rates to be in figures and words
4.4 Corrections and Erasures
4.5 Signature of Tenderer
4.6 Witness
4.7 Details of Experience4.7 Details of Experience
4.8 Liability of Government of India
5.0 Transfer of Tender Documents
6.0 Earnest Money
7.0 Validity
8.0 Addenda/Corrigenda
9.0 Right of Employer to Accept or Reject Tender
10.0 Time Schedule
11.0 Tenderer's Responsibility
12.0 Retired Government or Company Officers
13.0 Signing of the Contract
14.0 Field Management & Controlling/Coordinating Authority
15.0 Note to Schedule of Rates
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15.0 Note to Schedule of Rates
16.0 16.1 Policy for Tenders under consideration

16.2 Zero Deviation
17.0 Award of Contract
18.0 Clarification of Tender Document
19.0 Local Conditions
20.0 Abnormal Rates
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SECTION-IV (GENERAL OBLIGATIONS)
21.1 Priority of Contract Documents
21.2 Headings & Marginal Notes21.2 Headings & Marginal Notes
21.3 Singular and Plural
21.4 Interpretation
22.0 Special Conditions of Contract
23.0 Contractor to obtain his own information
24.0 Contract Performance Security
25.0 Time of Performance
25.1 Time for Mobilization
25.2 Time Schedule of Construction
26.0 Force Majeure
26.1 Conditions for Force Majeure
26.2 Outbreak of War
27.0 Price Reduction Schedule27.0 Price Reduction Schedule
28.0 Rights of Employer to forfeit Contract Performance Security
29.0 Failure by the Contractor to comply with the provisions of the 

contract
30.0 Contractor remains liable to pay compensation 

if action not taken under Clause 29.0
31.0 Change in Constitution
32.0 -A Termination of Contract for Death
32.0-B Termination of Contract for Liquidation, Bankruptcy etc.
32.0-C Termination of Contract for Non-Performance and subsequently 

putting the Contractor on Holiday
33.0 Members of the Employer not individually liable
34.0 Employer not bound by personal representations
35.0 Contractor's office at site35.0 Contractor's office at site
36.0 Contractor's subordinate staff and their conduct
37.0 Sub letting of Works

i) Sub contracts for Temporary works etc.
ii) List of sub-contractors to be supplied
iii) Contractor's liability not limited by Sub-Contractors
iv) Employer may terminate sub contracts
v) No remedy for action taken under this clause

38.0 Power of Entry
39.0 Contractor's responsibility with Mechanical, Electrical, 

Intercommunication System, Air Conditioning Contractors and 
other agencies

40.0 Other Agencies at site
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40.0 Other Agencies at site
41.0 Notices
41.1 To the Contractor
41.2 To the Employer
42.0 Rights of various Interests
43.0 Patents and Royalties
44.0 Liens
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45.0 Delays by Employer or his authorized agents
46.0 Payments if Contract is terminated
47.0 No waiver of Rights
48.0 Certificate not to affect Right of Employer and Liability of 48.0 Certificate not to affect Right of Employer and Liability of 
Contractor
49.0 Languages & Measures
50.0 Transfer of Title
51.0 Release of Information
52.0 Brand Names
53.0 Completion of Contract
54.0 Spares

SECTION-V (PERFORMANCE OF WORK)
55.0 Execution of Work
56.0 Co-ordination and Inspection of work
57.0 Work in Monsoon & Dewatering57.0 Work in Monsoon & Dewatering
58.0 Work on Sundays & Holidays
59.0 General Conditions for construction & Erection Work
60.0 Alterations in specification, Design & Extra Work
61.0 Drawings to be supplied by the Employer
62.0 Drawings to be supplied by the Contractor
63.0 Setting out works
64.0 Responsibility for Levels and Alignment
65.0 Materials to be supplied by contractor
66.0 Stores supplied by Employer
67.0 Conditions for issue of material
68.0 Materials Procured with assistance of Employer/Return of surplus
69.0 Materials obtained from dismantling
70.0 Articles of Value found70.0 Articles of Value found
71.0 Discrepancies between instructions
72.0 Action where no specification is issued
73.0 Inspection of Works
74.0 Tests for Quality of Works
75.0 Samples for approval
76.0 Action and Compensation in case of bad work
77.0 Suspension of Work
78.0 Employer may do part of work
79.0 Possession prior to completion
80.0 Six months period of liability from the date of issue of completion 

certificate
80.3 Limitation of Liability
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80.3 Limitation of Liability
81.0 Care of Works
81.1 Defects prior to taking over
81.2 Defects after taking over
82.0 Guarantee/Transfer of Guarantee
83.0 Training of Employer's personnel
84.0 Replacement of Defective parts & materials
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85.0 Indemnity
86.0 Construction Aids, Equipments, Tools & Tackles

SECTION-VI (CERTIFICATES AND PAYMENTS)SECTION-VI (CERTIFICATES AND PAYMENTS)
87.0 Schedule of Rates and Payments

i) Contractor's Remuneration
ii) Schedule of Rates to be inclusive
iii) Schedule of Rates to cover construction

equipment, materials, labour etc.
iv) Schedule of Rates to cover Royalties, Rents

and claims.
v) Schedule of Rates to cover taxes & duties
vi) Schedule of Rates to cover risks of delay
vii) Schedule of Rates cannot be altered

88.0 Procedure for Measurement and billing of works in progress
88.1 Billing Procedure88.1 Billing Procedure
88.2 Secured Advance on materials
88.3 Dispute in mode of measurement
88.4 Rounding of Amounts
89.0 Lump sum in Tender
90.0 Running Account Payments to be regarded as advances
91.0 Notices of Claims for Additional Payments
92.0 Payment of Contractor's bills
93.0 Receipt for Payment
94.0 Completion Certificate
94.1 Application for Completion Certificate
94.2 Completion Certificate
94.3 Completion Certificate Documents
95.0 Final Decision & Final Certificate95.0 Final Decision & Final Certificate
96.0 Certificate and Payments No evidence of completion
97.0 Deduction from Contract Price

SECTION-VII (TAXES AND INSURANCE)
98.0 Taxes, Duties, Octroi / LBT etc.
99.0 Goods & Service Tax/Turnover Tax
100.0 Statutory Variations
101.0 Insurance
101.1 General

i) Employees State Insurance Act
ii) Workmen Compensation and Employee's Liability 

Insurance
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iii) Accident or injury to workmen
iv) Transit Insurance
v) Automobile
vi) General Liability
vii) Any other Insurance required under law or regulations by 

Employer
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102.0 Damage to Property or to any Person or any Third Party

SECTION-VIII (LABOUR LAWS)
103.0 Labour laws103.0 Labour laws
104.0 Implementation of Apprentices Act 1961
105.0 Contractor to indemnify the Employer
106.0 Health and Sanitary Arrangement for worker

SECTION-IX (APPLICABLE LAWS AND SETTLEMENT OF DISPUTES)
107.0 Arbitration
108.0 Jurisdiction

SECTION-X (SAFETY CODES)
109.0 General
110.0 Safety Regulations
111.0 First Aid and Industrial Injuries111.0 First Aid and Industrial Injuries
112.0 General Rules
113.0 Contractor's barricades
114.0 Scaffolding
115.0 Excavation and Trenching
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118.0 Temporary Combustible Structures
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120.0 Explosives
121.0 Mines Act
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ANNEXURES TO GCC
1. Proforma for Indemnity Bond for Advance against material
2. Proforma of Agreement
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General Conditions of Contract

Section- I. DefinitionsSection- I. Definitions
1. Definition of Terms: 

1.1 In this CONTRACT (as here-in-after defined) the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise required.

1.1.1 The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means 
MAHARASHTRA NATURAL GAS LIMITED, incorporated under the Company’s 
act 1956 and having its Registered office at Pune and includes its successors 
and assigns.

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or 1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or 
corporation whose tender has been accepted by the EMPLOYER and includes 
the CONTRACTOR's legal Representatives his successors and permitted 
assigns.

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated 
from time to time by the MNGL and shall include those who are expressly 
authorized by him to act for and on his behalf for operation of this CONTRACT.

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done 
and services and activities to be performed by the CONTRACTOR in pursuant to 
and in accordance with CONTRACT or part thereof as the case may be and shall 
include all extra, additional, altered or substituted works as required for purpose 
of the CONTRACT.of the CONTRACT.

1.1.5 The "PERMANENT WORK" means and includes works which will be 
incorporated in and form a part of the work to be handed over to the EMPLOYER 
by the CONTRACTOR on completion of the CONTRACT.

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 
whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does 
not include materials or other things intended to form or to be incorporated into 
the WORK, or camping facilities.

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, 
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1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, 
Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter of 
Acceptance and agreed variations if any, and such other documents constituting 
the tender and acceptance thereof.

1.1.8 The "SUB-CONTRACTOR" means any person or firm or Company (other than 
the CONTRACTOR) to whom any part of the work has been entrusted by the 
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CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and 
the legal representatives, successors and permitted assigns of such person, firm 
or company.

1.1.9 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 
CONTRACTOR for the execution of the works including therein all contract 
documents.

1.1.10 The "SPECIFICATION" shall mean all directions the various technical 
specifications, provisions attached and referred to the Tender Documents which 
pertain to the method and manner of performing the work or works to the 
quantities and qualities of the work or works and the materials to be furnished 
under the CONTRACT for the work or works, as may be amplified or modified by 
the MNGL or ENGINEER-IN-CHARGE during the performance of CONTRACT in 
order to provide the unforeseen conditions or in the best interests of the work or 
works. It shall also include the latest edition of relevant Standard Specifications works. It shall also include the latest edition of relevant Standard Specifications 
including all addenda/corrigenda published before entering into CONTRACT.

1.1.11 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches 
thereof with any modifications approved in writing by the ENGINEER-IN-
CHARGE and such other drawing as may, from time to time, be furnished or 
approved in writing by the ENGINEER-IN-CHARGE.

1.1.12 The "TENDER" means the proposal along with supporting documents submitted 
by the CONTRACTOR for consideration by the EMPLOYER.

1.1.13 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

1.1.14 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by 
the ENGINEER-IN-CHARGE when the works have been completed entirely in 
accordance with CONTRACT DOCUMENT to his satisfaction.

1.1.15 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding 
the satisfactory compliance of various provision of the CONTRACT by the 
CONTRACTOR issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the 
period of liability is over.

1.1.16 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period 
from the date of COMPLETION CERTIFICATE up to the date of issue of FINAL 
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying 
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CERTIFICATE during which the CONTRACTOR stands responsible for rectifying 
all defects that may appear in the works executed by the CONTRACTOR in 
pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects
covering all materials plants, equipment, components, and the like supplied by 
the CONTRACTOR, works executed against workmanship defects.
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1.1.17 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

1.1.18 "TEMPORARY WORKS" shall mean all temporary works of every kind required 1.1.18 "TEMPORARY WORKS" shall mean all temporary works of every kind required 
in or about the execution, completion or maintenance of works.

1.1.19 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 
CONTRACT in order to define broadly the scope and specifications of the work 
or works, and all reproductions thereof.

1.1.20 "SITE" shall mean the lands and other places on, under, in or through which the 
permanent works are to be carried out and any other lands or places provided by 
the EMPLOYER for the purpose of the CONTRACT.

1.1.21 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, 
typed or printed characters sent (unless delivered personally or otherwise proved typed or printed characters sent (unless delivered personally or otherwise proved 
to have been received by the addressee) by registered post to the latest known 
private or business address or registered office of the addressee and shall be 
deemed to have been received in the ordinary course of post it would have been 
delivered.

1.1.22 "APPROVED" shall mean approved in writing including subsequent written 
confirmation of previous verbal approval and "APPROVAL" means approval in 
writing including as aforesaid.

1.1.23 "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean 
intimation by a Fax/Letter to Tenderer(s) that the tender has been accepted in 
accordance with the provisions contained in the letter.

1.1.24 "DAY" means a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day.

1.1.25 "WORKING DAY" means any day which is not declared to be holiday or rest day 
by the EMPLOYER.

1.1.26 "WEEK" means a period of any consecutive seven days.

1.1.27 "METRIC SYSTEM" - All technical documents regarding the construction of 
works are given in the metric system and all work in the project should be carried 
out according to the metric system. All documents concerning the work shall also 
be maintained in the metric system.
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be maintained in the metric system.

1.1.28 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum 
accepted or the sum calculated in accordance with the prices accepted in tender 
and/or the CONTRACT rates as payable to the CONTRACTOR for the entire 
execution and full completion of the work, including change order.
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1.1.29 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, 
notes, instruction, dimensions, etc. shall be in English Language.

1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure 
by the CONTRACTOR at "SITE" comprising of construction equipments, aids, 
tools tackles including setting of site offices with facilities such as power, water, 
communication etc. establishing manpower organization comprising of Resident 
Engineers, Supervising personnel and an adequate strength of skilled, semi-
skilled and un-skilled workers, who with the so established infrastructure shall be 
in a position to commence execution of work at site(s), in accordance with the 
agreed Time Schedule of Completion of Work. "MOBILISATION" shall be 
considered to have been achieved, if the CONTRACTOR is able to establish 
infrastructure as per Time Schedule, where so warranted in accordance with 
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER.

1.1.31 "COMMISSIONING" shall mean pressing into service of the system including the 
plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or any other section 
or sub-section of installation(s) pertaining to the work of the CONTRACTOR after 
successful testing and trial runs of the same.

• "COMMISSIONING" can be either for a completed system or a part of system 
of a combination of systems or sub-systems and can be performed in any 
sequence as desired by EMPLOYER and in a manner established to be made 
suited according to availability of pre-requisites. Any such readjustments made 
by EMPLOYER in performance of "COMMISSIONING" activity will not be 
construed to be violating CONTRACT provisions and CONTRACTOR shall be 
deemed to have provided for the same.

Section-II General Information

2. General Information 

2.1 a) Location of Site: The proposed location of Project site is defined in the 
Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other 
temporary access roads to the actual site of construction for his own work at his 
own cost. The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on the 
project site. The CONTRACTOR shall also facilitate the construction of the 
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project site. The CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is engaged on 
this work. He shall make allowance in his tender for any inconvenience he 
anticipates on such account.

Non-availability of access roads, railway siding and railway wagons for the use of 
the CONTRACTOR shall in no case condone any delay in the execution of 
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WORK nor be the cause for any claim for compensation against the 
EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the 2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the 
tender document. The CONTRACTOR shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the WORK till 
completion unless otherwise mentioned in the Tender Document.

2.3 Water Supply: Contractor will have to make his own arrangements for supply of 
water to his labour camps and for works. All pumping installations, pipe network 
and distribution system will have to be carried out by the Contractor at his own 
risk and cost.

Alternatively the Employer at his discretion may endeavour to provide water to 
the Contractor at the Employer's source of supply provided the Contractor makes 
his own arrangement for the water meter which shall be in custody of the his own arrangement for the water meter which shall be in custody of the 
Employer and other pipe networks from source of supply and such distribution 
pipe network shall have prior approval of the Engineer-in-Charge so as not to 
interfere with the layout and progress of the other construction works. In such 
case, the rate for water shall be deducted from the running account bills. 

However, the Employer does not guarantee the supply of water and this does not 
relieve the Contractor of his responsibility in making his own arrangement and for 
the timely completion of the various works as stipulated.

2.4 Power Supply:
2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one 

point at the nearest sub-station, from where the CONTRACTOR will make his 
own arrangement for temporary distribution. The point of supply will not be more own arrangement for temporary distribution. The point of supply will not be more 
than 500 m away from the CONTRACTOR'S premises. All the works will be done 
as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. 
The temporary line will be removed forthwith after the completion of work or if 
there is any hindrance caused to the other works due to the alignment of these 
lines, the CONTRACTOR will re-route or remove the temporary lines at his own 
cost. The CONTRACTOR at his cost will also provide suitable electric meters, 
fuses, switches, etc. for purposes of payment to the EMPLOYER which should 
be in the custody and control of the EMPLOYER. The cost of power supply shall 
be payable to the EMPLOYER every month for Construction Works power which 
would be deducted from the running account bills. The EMPLOYER shall not, 
however, guarantee the supply of electricity nor have any liability in respect 
thereof. No claim for compensation for any failure or short supply of electricity will 
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thereof. No claim for compensation for any failure or short supply of electricity will 
be admissible.

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 
complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all 
respects with the latest statutory requirements and safety provisions i.e., as per 
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the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure 
that his equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensed Electrician/Supervisor. A test certificate is to be produced to the 
ENGINEER-IN-CHARGE for his approval, before power is made available.ENGINEER-IN-CHARGE for his approval, before power is made available.

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a 
right to disconnect the power supply without any reference to the 
CONTRACTOR. No claim shall be entertained for such disconnection by the 
ENGINEER-IN-CHARGE. Power supply will be reconnected only after production 
of fresh certificate from authorized electrical supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's 
equipment as a result of variation in voltage or frequency or interruption in power 
supply or other loss to the CONTRACTOR arising there from.

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him 2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him 
are such that average power factors does not fall below 0.90 at his premises. In 
case power factor falls below 0.90 in any month, he will reimburse to the 
EMPLOYER at the penal rate determined by the EMPLOYER for all units 
consumed during the month.

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 
determined by the EMPLOYER and shall be as per State Electricity Board's 
Rules and other statutory provisions applicable for such installations from time to 
time. In case of power supply to CONTRACTOR's colony, the power will be 
made available at a single point and the CONTRACTOR shall make his own 
arrangement at his own cost for distribution to the occupants of the colony as per 
Electricity Rules and Acts. The site and colony shall be sufficiently illuminated to 
avoid accidents.avoid accidents.

2.4.7 The CONTRACTOR will have to provide and install his own lights and power 
meters which will be governed as per Central/State Government Electricity 
Rules. The meters shall be sealed by the EMPLOYER. 

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, 
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER 
reserves the right to recover the cost of such damage from the CONTRACTOR's 
bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any fault 
in the CONTRACTOR's installation shall be to CONTRACTOR's account at the 
rates decided by the ENGINEER-IN-CHARGE.
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2.4.9 Only motors up to 3 HP will be allowed to be started direct on line. For motors 
above 3 HP and up to 100 HP a suitable Starting device approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For motors 
above 100 HP slip ring induction motors with suitable starting devices as 
approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR.
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2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and 
equipment and all installations are approved by the State Electricity Inspector 
before power can be supplied to the EMPLOYER.before power can be supplied to the EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer along with his 
tender.

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, 
at his own discretion and convenience and for the duration of the execution of the 
work make available near the site, land for construction of CONTRACTOR's 
Temporary Field Office, godowns workshops and assembly yard required for the 
execution of the CONTRACT. The CONTRACTOR shall at his own cost 
construct all these temporary buildings and provide suitable water supply and 
sanitary arrangement and get the same approved by the ENGINEER-IN-
CHARGE. CHARGE. 

On completion of the works undertaken by the CONTRACTOR, he shall remove 
all temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these 
requirements, the ENGINEER-IN-CHARGE may at the expenses of the 
CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR 
shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed off as aforesaid. But the 
EMPLOYER reserves the right to ask the CONTRACTOR any time during the 
pendency of the CONTRACT to vacate the land by giving 7 days notice on 
security reasons or on national interest or otherwise. Rent may be charged for 
the land so occupied from contractor by the Employer. the land so occupied from contractor by the Employer. 

The CONTRACTOR shall put up temporary structures as required by them for 
their office, fabrication shop and construction stores only in the area allocated to 
them on the project site by the EMPLOYER or his authorized representative. No 
tea stalls/canteens should be put up or allowed to be put up by any 
CONTRACTOR in the allotted land or complex area without written permission of 
the EMPLOYER.

No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
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For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the EMPLOYER or his authorized representative.

No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE.
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2.6 Land for Residential Accommodation:-: No Land shall be made available for 
residential accommodation for staff and labour of CONTRACTOR.

Section-III. General Instructions to Tenderers

3. Submission of Tender: 

3.1 TENDER must be submitted without making any additions, alterations, and as 
per details given in other clauses hereunder. The requisite details shall be filled 
in by the TENDERER at space provided under “Submission of Ten der at the 
beginning of GCC of Tender Document. The rate shall be filled only in the 
schedule given in this Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, 
submitted along with the Tender Document. The tenderer should write clearly the submitted along with the Tender Document. The tenderer should write clearly the 
revised quantities in Schedule of Rates of Tender Document and should price the 
WORK based on revised quantities when amendments of quantities are issued in 
addenda.

3.3 Covering letter along with its enclosures accompanying the Tender Document 
and all further correspondence shall be submitted in duplicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms and 
conditions and specifications contained in the Tender Documents and not to 
stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers, super scribing 
["QUOTATION DO NOT OPEN" Tender for _________________________ ["QUOTATION DO NOT OPEN" Tender for _________________________ 
Project of Maharashtra Natural Gas Limited due for opening on 
_______________________]. The Full Name, Address and Telegraphic 
Address, Fax No. of the Tenderers shall be written on the bottom left hand corner 
of the sealed cover.

4. Documents: 

4.1 General:
The tenders as submitted will consist of the following:
i) Complete set of Tender Documents (Original) as sold duly filled in and 

signed by the tenderer as prescribed in different clauses of the Tender 
Documents.
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Documents.
ii) Earnest money in the manner specified in Clause 6 hereof.
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted 

Officer in case an authorized representative has signed the tender, as 
required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.
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v) Details of work of similar type and magnitude carried out by the Tenderer 
in the proforma provided in the tender document.

vi) Organization chart giving details of field management at site, the tenderer 
proposes to have for this job.proposes to have for this job.

vii) Details of construction plant and equipments available with the tenderer 
for using in this work.

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to 
carry out the work tendered for.

ix) Latest Balance Sheet and Profit & Loss Account duly audited.
x) Details of present commitment as per proforma enclosed to tender.
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers 

and other technical information the tenderer wish to furnish.
xii) Provident fund registration certificate
xiii) List showing all enclosures to tender.

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, 4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, 
as well as, all the pages of all sections of Tender Documents shall be initialed at 
the lower right hand corner and signed wherever required in the tender papers by 
the TENDERER or by a person holding power of attorney authorizing him to sign 
on behalf of the tenderer before submission of tender.

4.3 Rates to be in Figures and Words: The tender should quote in English both in 
figures as well as in words the rates and amounts tendered by him in the 
Schedule of Rates of Tender submitted by the CONTRACTOR for each item and 
in such a way that interpolation is not possible. The amount for each item should 
be worked out and entered and requisite total given of all items, both in figures 
and in words. The tendered amount for the work shall be entered in the tender 
and duly signed by the Tenderer.

If some discrepancies are found between the RATES in FIGURES and WORDS 
or the AMOUNT shown in the tender, the following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate 
which corresponds to the amount worked out by the tenderer shall be taken as 
correct.

b) When the rate quoted by the tenderer in figures and words tally but the 
amount is incorrect the rate quoted by the tenderer shall be taken as correct.

c) When it is not possible to ascertain the correct rate by either of above 
methods, the rate quoted in words shall be taken as correct.
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methods, the rate quoted in words shall be taken as correct.

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of 
tender paper shall be signed in full by the TENDERER with date. No erasure or 
over writing is permissible.

4.5 Signature of Tenderer:
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4.5.1 The TENDERER shall contain the name, residence and place of business of 
person or persons making the tender and shall be signed by the TENDERER 
with his usual signature. Partnership firms shall furnish the full names of all with his usual signature. Partnership firms shall furnish the full names of all 
partners in the tender. It should be signed in the partnership's name by all the 
partners or by duly authorized representatives followed by the name and 
designation of the person signing. Tender by a corporation shall be signed by an 
authorized representative, and a Power of Attorney in that behalf shall 
accompany the tender. A copy of the constitution of the firm with names of all 
partners shall be furnished.

4.5.2 When a tenderer signs a tender in a language other than English, the total 
amount tendered should, in addition, be written in the same language. The 
signature should be attested by at least one witness.

4.6 Witness: Witness and sureties shall be persons of status and property and their 4.6 Witness: Witness and sureties shall be persons of status and property and their 
names, occupation and address shall be stated below their signature.

4.7 Details of Experience: The tenderer should furnish, along with his tender, details 
of previous experience in having successfully completed in the recent past works 
of this nature, together with the names of Employers, location of sites and value 
of contract, date of commencement and completion of work, delays if any, 
reasons of delay and other details along with documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and 
between Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and 
that M/s Maharashtra Natural Gas Limited, is entering into this agreement solely 
on its own behalf and not on behalf of any other person or entity. In particular, it 
is expressly understood and agreed that the Government of India is not a party to is expressly understood and agreed that the Government of India is not a party to 
this agreement and has no liabilities, obligations or rights hereunder. It is 
expressly understood and agreed that M/s Maharashtra Natural Gas Limited is 
an independent legal entity with power and authority to enter into contracts solely 
on its own behalf under the applicable Laws of India and general principles of 
Contract Law. The Bidder/Contractor expressly agrees, acknowledges and 
understands that M/s Maharashtra Natural Gas Limited is not an agent, 
representative or delegate of the Government of India. It is further understood 
and agreed that the Government of India is not and shall not be liable for any 
acts, omissions, commissions, breaches or other wrongs arising out of the 
contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, impleader claims 
or counter claims against the Government of India arising out of this contract and 
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or counter claims against the Government of India arising out of this contract and 
covenants not to sue to Government of India as to any manner, claim, cause of 
action or thing whatsoever arising of or under this agreement.

5. Transfer of Tender Documents:
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5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 
not permissible.

6. Earnest Money: 6. Earnest Money: 

6.1 The bidder must pay Earnest Money as given in the letter / notice inviting tenders 
and attach the official receipt with the tender failing which the tender is liable to 
be rejected and representatives of such tenderers will not be allowed to attend 
the tender opening. Earnest Money can be paid in Demand Drafts or Bank 
Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled
bank or a branch of an International bank situated in India and registered with 
Reserve Bank of India as scheduled foreign bank. 

The bid guarantee shall be submitted in the prescribed format.

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on 
the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in 
lieu of Earnest Money shall be kept valid for a period of "SIX MONTHS" from the 
date of opening of tender.(TWO MONTHS beyond the bid due date).

The Earnest Money deposited by successful tenderer shall be forfeited if the 
Contractor fails to furnish the requisite Contract Performance Security as per 
clause 24 hereof and /or fails to start work within a period of 15 days or fails to 
execute the AGREEMENT within 15 days of the receipt by him of the Notification 
of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by 
EMPLOYER, directly to the tenderer (s), after award of work or the tender is EMPLOYER, directly to the tenderer (s), after award of work or the tender is 
cancelled.

Note : 
The Indian / Domestic firms registered with NSIC / MSME, under its single 
point registration scheme are exempted from furnishing Tender Fee & Bid 
Security, provided they are registered for the items / work they intend to 
quote and subject to their enclosing with their bid a copy of latest and 
current registration certificate.

7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of 
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7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of 
"4 MONTHS" from the date of opening of the tender. The tenderers shall not be 
entitled during the said period of 4 months, without the consent in writing of the 
EMPLOYER, to revoke or cancel his tender or to vary the tender given or any 
term thereof. In case of tender revoking or canceling his tender or varying any 
term in regard thereof without the consent of EMPLOYER in writing, the 
EMPLOYER shall forfeit Earnest Money paid by him along with tender.



MAHARASHTRA NATURAL 
GAS LIMITED

Tender for annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new 

CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

8 Addenda/Corrigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior 8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior 
to the date of opening of the tenders to clarify documents or to reflect 
modification in design or CONTRACT terms.

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 
organization to whom set of Tender Documents has been issued. Recipient will 
retain tenderer's copy of each Addendum/Corrigendum and attach original copy 
duly signed along with his offer. All Addenda/Corrigenda issued shall become 
part of Tender Documents.

9 Right of Employer to Accept or Reject Tender:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 
however, does not bind himself to accept the lowest tender, and reserves to itself 
the authority to reject any or all the tenders received without assigning any 
reason whatsoever. At the option of the Employer, the work for which the tender 
had been invited, may be awarded to one Contractor or split between more than 
one bidders, in which case the award will be made for only that part of the work, 
in respect of which the bid has been accepted. The quoted rates should hold 
good for such eventualities.

Tenders in which any of the particulars and prescribed information are missing or 
are incomplete in any respect and/or the prescribed conditions are not fulfilled 
are liable to be rejected. The Tender containing uncalled for remarks or any 
additional conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders 
submitted by the Tenderers who resort to canvassing will be liable to rejection.

10 Time Schedule 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 
TENDER/CONTRACT Document. The period of construction given in Time 
Schedule includes the time required for mobilization as well as testing, 
rectifications if any, retesting and completion in all respects to the entire 
satisfaction of the ENGINEER-IN-CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the 
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10.2 A joint programme of execution of the WORK will be prepared by the 
ENGINEER-IN-CHARGE and CONTRACTOR based on priority requirement of 
this project. This programme will take into account the time of completion 
mentioned in 10.1 above and the time allowed for the priority works by the 
ENGINEER-IN-CHARGE.
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10.3 Monthly/Weekly construction programme will be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and 
the joint construction programme as per 10.2 above. The CONTRACTOR shall 
scrupulously adhere to these targets / programmes by deploying adequate scrupulously adhere to these targets / programmes by deploying adequate 
personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets / 
programmes. In all matters concerning the extent of targets set out in the weekly 
and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR.

11 Tenderer’s Responsibility 

11.1 The intending tenderers shall be deemed to have visited the SITE and 
familiarized submitting the tender. Non-familiarity with the site conditions will not 
be considered a reason either for extra claims or for not carrying out the works in 
strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance.

12 Retired Government or Company Officers
VOID

13 Signing of the Contract: 

13.1 The successful tenderer shall be required to execute an AGREEMENT in the 
proforma attached with TENDER DOCUMENT within 15 days of the receipt by 
him of the Notification of Acceptance of Tender. In the event of failure on t he part 
of the successful tenderer to sign the AGREEMENT within the above stipulated 
period, the Earnest Money or his initial deposit will be forfeited and the 
acceptance of the tender shall be considered as cancelled.acceptance of the tender shall be considered as cancelled.

14 Field Management & Controlling/Coordinating Authority:

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, 
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may 
also authorize his representatives to assist in performing his duties and functions.

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 
engaged at site to ensure minimum disruption of work carried out by different 
agencies. It shall be the responsibility of the CONTRACTOR to plan and execute 
the work strictly in accordance with site instructions to avoid hindrance to the 
work being executed by other agencies.
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work being executed by other agencies.

15 Note to Schedule of Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections 
of the tender.
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15.2 The tenderer shall be deemed to have studied the DRAWINGS, 
SPECIFICATIONS and details of work to be done within TIME SCHEDULE and 
to have acquainted himself of the condition prevailing at site.

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If 
quoted in separate typed sheets no variation in item description or specification 
shall be accepted. Any exceptions taken by the tenderer to the Schedule of 
Rates shall be brought out in the terms and conditions of the offer.

15.4 The quantities shown against the various items are only approximate. Any 
increase or decrease in the quantities shall not form the basis of alteration of the 
rates quoted and accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude. 

16 Policy for Tenders under Consideration:

16.1 Only Those Tenders which are complete in all respects and are strictly in 
accordance with the Terms and Conditions and Technical Specificatio ns of 
Tender Document, shall be considered for evaluation. Such Tenders shall be 
deemed to be under consideration immediately after opening of Tender and until 
such time an official intimation of acceptance /rejection of Tender is made by 
MNGL to the Bidder.

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL 
will appreciate submission of offer based on the terms and conditions in the 
enclosed General Conditions of Contract (GCC), Special Conditions of Contract 
(SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. (SCC), Instructions to Bidders (ITB), Scope of Work, technical specifications etc. 
to avoid wastage of time and money in seeking clarifications on technical/ 
commercial aspects of the offer. Bidder may note that no technical and 
commercial clarifications will be sought for after the receipt of the bids. In case of 
any deviation/nonconformity observed in the bid, it will be liable for rejection.

17 Award of Contract: 

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by MNGL 
either by Telex/ Tel egram/ Fax or by Letter or like means-defined as LETTER OF 
ACCEPTANCE OF TENDER.

17.2 MNGL will be the sole judge in the matter of award of CONTRACT and the 
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17.2 MNGL will be the sole judge in the matter of award of CONTRACT and the 
decision of MNGL shall be final and binding.

18 Clarification of Tender Document:

18.1 The Tender is required to carefully examine the Technical Specifications, 
Conditions of Contract, Drawings and other details relating to WORK and given 
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in Tender Document and fully inform himself as to all conditions and matters 
which may in any way affect the WORK or the cost thereof. In case the Tenderer 
is in doubt about the completeness or correctness of any of the contents of the 
Tender Documents he should request in writing for an interpretation/clarification Tender Documents he should request in writing for an interpretation/clarification 
to MNGL in triplicate. MNGL will then issue interpretation/clarification to Tenderer 
in writing. Such clarifications and or interpretations shall form part of the 
Specifications and Documents and shall accompany the tender which shall be 
submitted by tenderer within time and date as specified in invitations to tender.

18.2 Verbal clarification and information given by MNGL or its employee(s) or its 
representatives shall not in any way be binding on MNGL.

19 Local Conditions: 

19.1 It will be imperative on each tenderer to inform himself of all local conditions and 
factors which may have any effect on the execution of WORK covered under the factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer are requested to familiarize 
themselves with the Indian Income Tax Act 1961, Indian Companies Act 1956, 
Indian Customs Act 1962 and other related Acts and Laws and Regulations of 
India with their latest amendments, as applicable. MNGL shall not entertain any 
requests for clarifications from the tenderer regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly been 
investigated and considered while submitting the tender. No claim for financial or 
any other adjustments to VALUE OF CONTRACT, on lack of clarity of such 
factors shall be entertained.

20 Abnormal Rates: 

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost 
involved for the performance of the completed item considering all specifications 
and Conditions of Contract. This will avoid loss of profit or gain in case of 
curtailment or change of specification for any item. In case it is noticed that the 
rates quoted by the tenderer for any item are unusually high or unusually low, it 
will be sufficient cause for the rejection of the tender unless the EMPLOYER is 
convinced about the reasonableness after scrutiny of the analysis for such rate(s) 
to be furnished by the tenderer (on demand).

Section-IV. General Obligations

21 Priority of Contract Documents
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21 Priority of Contract Documents

21.1 Except if and the extent otherwise provided by the Contract, the provisions of the 
General Conditions of Contract and Special Conditions shall prevail over those of 
any other documents forming part of the CONTRACT. Several documents 
forming the CONTRACT are to be taken as mutually explanatory of one another, 
but in case of ambiguities or discrepancies the same shall be explained and 
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adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in 
the Contract, the priority of the documents forming the Contract shall be as 
follows:follows:
1) The Contract Agreement;
2) The Letter of Acceptance;
3) The Instructions to Bidders (ITB);
4) Special Conditions of Contract (SCC);
5) General Conditions of Contract (GCC)
6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the 
SPECIFICATIONS.SPECIFICATIONS.

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of 
these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and 
not a summary of the contents thereof, and they shall never be deemed to be 
part thereof or be used in the interpretation or construction thereof the 
CONTRACT.

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the 
context so requires.

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate 21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate 
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' 
as the case may be.

22 Special Conditions of Contract:

22.1 Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires.

22.2 Notwithstanding the sub-division of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the 

Page 83 of 155

complementary of every other part and shall be read with and into the 
CONTRACT so far as it may be practicable to do so.

22.3 Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears the provisions of the Special Conditions of Contract 
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shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail.

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall 22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall 
perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be 
deemed to have included cost of such performance and provisions, so 
mentioned.

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN 
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES 
referred to. Where the job specification stipulate requirements in addition to those 
contained in the standard codes and specifications, these additional 
requirements shall also be satisfied.

23 Contractor to obtain his own Information:23 Contractor to obtain his own Information:

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason 
may be, deemed to have himself independently obtained all necessary 
information for the purpose of preparing his tender and his tender as accepted 
shall be deemed to have taken into account all contingencies as may arise due to 
such information or lack of same. The correctness of the details, given in the 
Tender Document to help the CONTRACTOR to make up the tender is not 
guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates 
and to have satisfied himself to the sufficiency of his tender. Any error in and to have satisfied himself to the sufficiency of his tender. Any error in 
description of quantity or omission there from shall not vitiate the CONTRACT or 
release the CONTRACTOR from executing the work comprised in the 
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled 
rates. He is deemed to have known the scope, nature and magnitude of the 
WORKS and the requirements of materials and labour involved etc., and as to 
what all works he has to complete in accordance with the CONTRACT 
documents whatever be the defects, omissions or errors that may be found in the 
DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if 
any, and also as to the nature and the conditions of the Railways, Roads, 
Bridges and Culverts, means of transport and communication, whether by land, 
water or air, and as to possible interruptions thereto and the access and egress 
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water or air, and as to possible interruptions thereto and the access and egress 
from the site, to have made enquiries, examined and satisfied himself as to the 
sites for obtaining sand, stones, bricks and other materials, the sites for disposal 
of surplus materials, the available accommodation as to whatever required, 
depots and such other buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the sub-
soil, subsoil water and variations thereof, storms, prevailing winds, climatic 
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conditions and all other similar matters effecting these works. He is deemed to 
have acquainted himself as to his liability of payment of Government Taxes, 
Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters 
affecting the CONTRACT shall not relieve him from any risks or liabilities or the 
entire responsibility from completion of the works at the scheduled rates and 
times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to 
the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the 
particulars thereof in writing to EMPLOYER in duplicate, before submission of 
tender. The EMPLOYER may provide such clarification as may be necessary in 
writing to CONTRACT, such clarifications as provided by EMPLOYER shall form 
part of CONTRACT DOCUMENTS.part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee 
of the EMPLOYER either before, during or after the execution of the CONTRACT 
agreement shall in any way affect or modify and of the terms or obligations 
herein contained.

Any change in layout due to site conditions or technological requirement shall be 
binding on the CONTRACTOR and no extra claim on this account shall be 
entertained.

24 Contract Performance Security:

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the 24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the 
date of notification of award, a security in the sum of 10% of the total value of the 
contract or the actual value of work to be done whichever is applicable due to 
any additional work or any other reasons, in the form of a Bank draft/Banker’s 
cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma 
enclosed) as Contract Performance Security with the EMPLOYER. This Bank 
Guarantee shall be valid for a period of 3 months beyond the completion period of the 
contract period.

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of 
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of 
Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. 
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bank. 
The bank guarantee or the Letter of Credit shall be submitted in the prescribed 
format.

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 
CONTRACTOR’s agents and representatives shall damage, break, deface or 
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destroy any property belonging to the EMPLOYER or others during the execution 
of the CONTRACT, the same shall be made good by the CONTRACTOR at his 
own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause 
the same to be made good by other agencies and recover expenses from the the same to be made good by other agencies and recover expenses from the 
CONTRACTOR (for  which the certificate of the ENGINEER- IN-CHARGE shall 
be final).

24.4 All compensation or other sums of money payable by the CONTRACTOR to the 
EMPLOYER under terms of this CONTRACT may be deducted from or paid by 
the encashment or sale of a sufficient part of his Contract Performance Security 
or from any sums which may be due or may become due to the CONTRACTOR 
by the EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale 
of aforesaid, the CONTRACTOR shall within ten days thereafter make good in 
cash, bank drafts as aforesaid any sum or sums which may have been deducted 
from or realized by sale of his Contract Performance Security, or any part from or realized by sale of his Contract Performance Security, or any part 
thereof. No interest shall be payable by the EMPLOYER for sum deposited as 
Contract Performance Security.

24.5 Failure of the successful bidder to comply with the requirements of this Clause 
shall constitute sufficient grounds for the annulment of the award and the 
forfeiture of bid security.

25 Time of Performance: 

25.1 Time for Mobilization
The work covered by this CONTRACT shall be commenced within seven (7) 
days, the date of letter/Fax of Intent/Service Order or as mentioned in Letter/Fax 
of Intent/Service Order and be completed in stages on or before the dates as of Intent/Service Order and be completed in stages on or before the dates as 
mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 
CONTRACTOR should bear in mind that time is the essence of this agreement. 
Request for revision of construction time after tenders are opened will not receive 
consideration. The above period is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or 
any other reasons.

25.2 Time Schedule of Construction:
25.2.1 The general Time Schedule of construction is given in the TENDER 

DOCUMENT. CONTRACTOR should prepare a detailed monthly or weekly 
construction program jointly with the ENGINEER-IN-CHARGE within 15 days of 
receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The 
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receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The 
WORK shall be executed strictly as per the Time Schedule given in the 
CONTRACT DOCUMENT. The period of construction given includes the time 
required for mobilization testing, rectifications, if any, retesting and completion in 
all respects in accordance with CONTRACT DOCUMENT to the entire 
satisfaction of the ENGINEER-IN-CHARGE.
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25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 
agreed above consisting of adequate number of activities covering various key 
phases of the WORK such as design, procurement, manufacturing, shipment and 
field erection activities within fifteen (15) days from the date of LETTER/FAX OF field erection activities within fifteen (15) days from the date of LETTER/FAX OF 
INTENT. This network shall also indicate the interface facilities to be provided by 
the EMPLOYER and the dates by which such facilities are needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and 
the agreed network which may be in the form as submitted with the EMPLOYER 
or in revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of LETTER OF 
ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in 
the opinion of the EMPLOYER proper progress is not maintained suitable 
changes shall be made in the CONTRACTOR's operation to ensure proper 
progress.

The above PERT network shall be reviewed periodically and reports shall be 
submitted by the CONTRACTOR as directed by EMPLOYER.

26 Force Majeure:

26.1 CONDITIONS FOR FORCE MAJEURES
In the event of either party being rendered unable by Force Majeure to perform
any obligations required to be performed by them under the CONTRACT the 
relative obligation of the party affected by such Force Majeures shall upon 
notification to the other party be suspended for the period during which Force 
Majeures event lasts. The cost and loss sustained by the either party shall be 
borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts of God, 
earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, 
explosions, hurricane, sabotage, civil commotions and acts and regulations of 
respective Government of the two parties, namely the EMPLOYER and the 
CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party 
alleging that it has been rendered unable as aforesaid thereby, shall notify the 
other party in writing immediately but not later than 72 (Seventy-two) hours of the 
alleged beginning and ending thereof giving full particulars and satisfactory 
evidence in support of its claim.
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Time for performance of the relative obligation suspended by the Force Majeures 
shall then stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the 
CONTRACTOR are suspended by Force Majeure conditions lasting for more 
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than 2 (two) months the EMPLOYER shall have the option to terminate the 
CONTRACT or re-negotiate the contract provisions.

26.2 OUTBREAK OF WAR26.2 OUTBREAK OF WAR

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war 
whether declared or not, in that part of the World which whether financially or 
otherwise materially affect the execution of the WORK the CONTRACTOR shall 
unless and until the CONTRACT is terminated under the provisions in this clause 
continue to use his best endeavour to complete the execution of the WORK, 
provided always that the EMPLOYER shall be entitled, at any time after such out-
break of war to terminate or re-negotiate the CONTRACT by giving notice in 
writing to the CONTRACTOR and upon such notice being given the CONTRACT 
shall, save as to the rights of the parties under this clause and to the operation of 
the clauses entitled settlement of Disputes and Arbitration hereof, be terminated 
but without prejudice to the right of either party in respect of any antecedent but without prejudice to the right of either party in respect of any antecedent 
breach thereof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, 
the CONTRACTOR shall with all reasonable diligence remove from the SITE all 
the CONTRACTOR's equipment and shall give similar facilities to his SUB-
CONTRACTORS to do so.

27 Price reduction schedule:

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 
complete the WORK within the stipulated period, then, unless such failure is due 
to Force Majeure as defined in Clause 26 here above or due to EMPLOYER's 
defaults, the total assignment price shall be reduced by ½% of the total defaults, the total assignment price shall be reduced by ½% of the total 
assignment Price per complete week of delay or part thereof subject to a 
maximum of 5% of the Total Contract Price, by way of reduction in price for delay 
and not as penalty. The said amount will be recovered from amount due to the 
Contractor/ Contractor’s Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to delay in 
completion period at the above agreed rate.

28 Rights of the employer to forfeit contract performance security:
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28 Rights of the employer to forfeit contract performance security:

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of 
money arises out or under the CONTRACT, the EMPLOYER shall be entitled to 
recover such sum by appropriating in part or whole the Contract Performance 
Security of the CONTRACTOR. In the event of the security being insufficient or if 
no security has been taken from the CONTRACTOR, then the balance or the 
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total sum recoverable, as the case may be shall be deducted from any sum then 
due or which at any time thereafter may become due to the CONTRACTOR. The 
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining 
due.due.

29 Failure by the contractor to comply with the provisions of the contract:

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 
thereof with such diligence as will ensure its completion within the time specified 
in the CONTRACT or extension thereof or fails to perform any of his obligation 
under the CONTRACT or in any manner commits a breach of any of the 
provisions of the CONTRACT it shall be open to the EMPLOYER at its option by 
written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall 
stand terminated and shall cease to be in force and effect on and from the date stand terminated and shall cease to be in force and effect on and from the date 
appointed by the EMPLOYER on that behalf, whereupon the CONTRACTOR 
shall stop forthwith any of the CONTRACTOR's work then in progress, except 
such WORK as the EMPLOYER may, in writing, require to be done to safeguard 
any property or WORK, or installations from damage, and the EMPLOYER, for its 
part, may take over the work remaining unfinished by the CONTRACTOR and 
complete the same through a fresh contractor or by other means, at the risk and 
cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the 
EMPLOYER for any excess cost occasioned by such work having to be so taken 
over and completed by the EMPLOYER over and above the cost at the rates 
specified in the schedule of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh CONTRACTOR or any part thereof and complete the same through a fresh 
contractor or by other means at the risk and cost of the CONTRACTOR. The 
CONTRACTOR and any of his sureties are liable to the EMPLOYER for any 
excess cost over and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken over and 
completed by the EMPLOYER.

29.2 In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the 
EMPLOYER to
recover from the CONTRACTOR the excess cost referred to in the sub-clause 
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recover from the CONTRACTOR the excess cost referred to in the sub-clause 
aforesaid, the EMPLOYER shall also have the right of taking possession and 
utilizing in completing the works or any part thereof, such as materials equipment 
and plants available at work site belonging to the CONTRACTOR as may be 
necessary and the CONTRACTOR shall not be entitled for any compensation for 
use or damage to such materials, equipment and plant.
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b) The amount that may have become due to the CONTRACTOR on account of 
work already executed by him shall not be payable to him until after the expiry of 
Six (6) calendar months reckoned from the date of termination of CONTRACT or 
from the taking over of the WORK or part thereof by the EMPLOYER as the case from the taking over of the WORK or part thereof by the EMPLOYER as the case 
may be, during which period the responsibility for faulty materials or 
workmanship in respect of such work shall, under the CONTRACT, rest 
exclusively with the CONTRACTOR. This amount shall be subject to deduction of
any amounts due from the CONTRACT to the EMPLOYER under the terms of 
the CONTRACT authorized or required to be reserved or retained by the 
EMPLOYER.

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 
judgement of the EMPLOYER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an 
opportunity given to him, then the EMPLOYER may issue Notice in writing calling 
the CONTRACTOR to cure the default within such time specified in the Notice.the CONTRACTOR to cure the default within such time specified in the Notice.

29.4 The EMPLOYER shall also have the right to proceed or take action as per 
29.1(a) or (b) above, in the event that the CONTRACTOR becomes bankrupt, 
insolvent, compounds with his creditors, assigns the CONTRACT in favour of his 
creditors or any other person or persons, or being a company or a corporation 
goes into voluntary liquidation, provided that in the said events it shall not be 
necessary for the EMPLOYER to give any prior notice to the CONTRACTOR. 

29.5 Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall 
not prejudice or affect their rights of the EMPLOYER which may have accrued up 
to the date of such termination.

30 Contractor remains liable to pay compensation if action not taken under 30 Contractor remains liable to pay compensation if action not taken under 
clause 29:

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY 
CLAUSE 29.0 thereof shall have become exercisable and the same had not 
been exercised, the non-exercise thereof shall not constitute a waiver of any of 
the conditions hereof and such powers shall notwithstanding be exercisable in 
the event of any further case of default by the CONTRACTOR for which by any 
clause or clauses hereof he is declared liable to pay compensation amounting to 
the whole of his Contract Performance Security, and the liability of the 
CONTRACTOR for past and future compensation shall remain unaffected. In the 
event of the EMPLOYER putting in force the power under above sub-clause (a), 
(b) or (c) vested in him under the preceding clause he may, if he so desired, take 
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(b) or (c) vested in him under the preceding clause he may, if he so desired, take 
possession of all or any tools, and plants, materials and stores in or upon the 
works or the site thereof belonging to the CONTRACTOR or procured by him and 
intended to be used for the execution of the WORK or any part thereof paying or 
allowing for the same in account at the CONTRACT rates or in case of these not 
being applicable at current market rates to be certified by the ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN-
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CHARGE may give notice in writing to the CONTRACTOR or his clerk of the 
works, foreman or other authorized agent, requiring him to remove such tools, 
plant, materials or stores from the premises (within a time to be specified in such 
notice), and in the event of the CONTRACTOR failing to comply with any such notice), and in the event of the CONTRACTOR failing to comply with any such 
requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of 
the CONTRACTOR and at his risk in all respects without any further notice as to 
the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE 
as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the 
CONTRACTOR.

31 Change in constitution: 

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the 
EMPLOYER shall be obtained in writing, before any change is made in the EMPLOYER shall be obtained in writing, before any change is made in the 
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu 
undivided family business concern, such approval as aforesaid shall, likewise be 
obtained before such CONTRACTOR enters into any agreement with other 
parties, where under, the reconstituted firm would have the right to carry out the 
work hereby undertaken by the CONTRACTOR. In either case if prior approval 
as aforesaid is not obtained, the CONTRACT shall be deemed to have been 
allotted in contravention of clause 37 hereof and the same action may be taken 
and the same consequence shall ensure as provided in the said clause.

32 Termination of contract

32(A) TERMINATION OF CONTRACT FOR DEATH: 

If the CONTRACTOR is an individual or a proprietary concern and the individual 
or the proprietor dies or if the CONTRACTOR is a partnership concern and one 
of the partner dies then unless, the EMPLOYER is satisfied that the legal 
representative of the individual or the proprietary concern or the surviving 
partners are capable of carrying out and completing CONTRACT, he (the 
EMPLOYER) is entitled to cancel the CONTRACT for the uncompleted part 
without being in any way liable for any compensation payment to the estate of 
the diseased CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The 
decision of the EMPLOYER in such assessment shall be final and binding on the 
parties. In the event of such cancellation, the EMPLOYER shall not hold the 
estate of the diseased CONTRACTOR and/or the surviving partners of the 
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estate of the diseased CONTRACTOR and/or the surviving partners of the 
CONTRACTOR'S firm liable for any damages for non-completion of CONTRACT.

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY 
ETC.
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If the Contractor shall dissolve or become bankrupt or insolvent or cause or 
suffer any receiver to be appointed of his business of any assets thereof 
compound with his Creditors, or being a corporation commence to be wound up, 
not being a member’s voluntary winding up for the purpose of amalgamation or not being a member’s voluntary winding up for the purpose of amalgamation or 
reconstruction, or carry on its business under a Receiver for the benefits of its 
Creditors any of them, EMPLOYER shall be at liberty:-

To terminate the contract forthwith upon coming to know of the happening of any 
such event as aforesaid by notice in writing to the Contractor or to give the 
Receiver or liquidator or other person, the option of carrying out the contract 
subject to his providing a guarantee up to an amount to be agreed upon by 
EMPLOYER for due and faithful performance of the contract.

32 (C) In case of termination of CONTRACT herein set forth (under clause 29.0) except 
under conditions of Force Majeure and termination after expiry of contract, the 
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued 
to the party by Maharashtra Natural Gas Limited against any type of tender nor 
their offer will be considered by MNGL against any ongoing tender (s) where 
contract between MNGL and that particular CONTRACTOR (as a bidder) has not 
been finalized] for three years from the date of termination by Maharashtra 
Natural Gas Limited to such CONTRACTOR.

33 Members of the employer not individually liable:

33.1 No Director, or official or employee of the EMPLOYER shall in any way be 
personally bound or liable for the acts or obligations of the EMPLOYER under the 
CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained.

34 Employer not bound by personal representations:
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates 

or any other right or claim whatsoever by reason of any representation, 
explanation statement or alleged representation, promise or guarantees given or 
alleged to have been given to him by any person.

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 
accommodation of his agent and staff and such office shall be open at all 
reasonable hours to receive instructions, notice or other communications. The 
CONTRACTOR at all time shall maintain a site instruction book and compliance 
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CONTRACTOR at all time shall maintain a site instruction book and compliance 
of these shall be communicated to the ENGINEER-IN CHARGE from time to time 
and the whole document to be preserved and handed over after completion of 
works.

36 Contractor's subordinate staff and their conduct
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36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a 
qualified engineer having sufficient experience in carrying out work of similar 
nature, to whom the equipments, materials, if any, shall be issued and 
instructions for works given. The CONTRACTOR shall also provide to the instructions for works given. The CONTRACTOR shall also provide to the 
satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to 
superintend the execution of the WORK, competent sub-agents, foremen and 
leading hands including those specially qualified by previous experience to 
supervise the types of works comprised in the CONTRACT in such manner as 
will ensure work of the best quality, expeditious working. Whenever in the opinion 
of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is 
considered necessary, they shall be employed by the CONTRACTOR without 
additional charge on accounts thereof. The CONTRACTOR shall ensure to the 
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, 
shall provide competent and efficient supervision, over the work entrusted to 
them.

36.2 If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, 
sub-agents, assistants, foremen, or other employees shall in the opinion of 
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties of that in the 
opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for 
administrative or any other reason for such person or persons to be employed in 
the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, 
shall at once remove such person or persons from employment thereon. Any 
person or persons so removed from the works shall not again be employed in 
connection with the WORKS without the written permission of the ENGINEER-
IN- CHARGE. Any person so removed from the WORK shall be immediately re-
placed at the expense of the CONTRACTOR by a qualified and competent 
substitute. Should the CONTRACTOR be requested to repatriate any person substitute. Should the CONTRACTOR be requested to repatriate any person 
removed from the works he shall do so and shall bear all costs in connection 
herewith.

36.3 The CONTRACTOR shall be responsible for the proper behavior of all the staff, 
foremen, workmen, and others, and shall exercise a proper degree of control 
over them and in particular and without prejudice to the said generality, the 
CONTRACTOR shall be bound to prohibit and prevent any employees from 
trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the 
neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds 
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consequent claims or actions for damages or injury or any other grounds 
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter 
arising under this clause shall be final. The CONTRACTOR shall be liable for any 
liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc. 
or incidental or arising out of the execution of CONTRACT.
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The CONTRACTOR shall be liable for all acts or omissions on the part of his 
staff, Foremen and Workmen and others in his employment, including 
misfeasance or negligence of whatever kind in the course of their work or during 
their employment, which are connected directly or indirectly with the their employment, which are connected directly or indirectly with the 
CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel 
entering upon the EMPLOYER's premises shall be properly identified by badges 
of a type acceptable to the EMPLOYER which must be worn at all times on 
EMPLOYER's premises. CONTRACTOR may be required to obtain daily entry 
passes for his staff/employees from EMPLOYER to work within operating areas. 
These being safety requirements, no relaxations on this account shall be given to 
CONTRACTOR.

37 Sub-letting of works: 

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner 
or degree be transferred, assigned or sublet by the CONTRACTOR directly or 
indirectly to any person, firm or corporation whatsoever without the consent in 
writing, of the ENGINEER/EMPLOYER except as provided for in the succeeding 
sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:
The EMPLOYER may give written consent to Sub- contract for the 
execution of any part of the WORK at the site, being entered in to by 
CONTRACTOR provided each individual Sub- contract is submitted to the 
ENGINEER-IN-CHARGE before being entered into and is approved by 
him.

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:
At the commencement of every month the CONTRACTOR shall furnish to 
the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other 
persons or firms engaged by the CONTRACTOR and working at the SITE 
during the previous month with particulars of the general nature of the 
Subcontract or works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and 
notwithstanding that the ENGINEER-IN-CHARGE shall have received 
copies of any Subcontracts, the contractor shall be and shall remain 
solely responsible for the quality, proper and expeditious execution of the 
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solely responsible for the quality, proper and expeditious execution of the 
Contract in all respects as if such sub-letting or Subcontracting had not 
taken place, and as if such work had been done directly by the 
CONTRACTOR
The CONTRACTOR shall bear all responsibility for any act or omission 
on the part of sub- contractors in regard to work to be performed under 
the CONTRACT.
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iv) EMPLOYER MAY TERMINATE SUB -CONTRACTS:
If any SUB-CONTRACTOR engaged upon the works at the site executes 
any works which in the opinion of the ENGINEER-IN-CHARGE is not in any works which in the opinion of the ENGINEER-IN-CHARGE is not in 
accordance with the CONTRACT documents, the EMPLOYER may by 
written notice to the CONTRACTOR request him to terminate such 
subcontract and the CONTRACTOR upon the receipt of such notice shall 
terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and 
the later shall forthwith leave the works, failing which the EMPLOYER 
shall have the right to remove such SUB- CONTRACTOR(S) from the 
site. 

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:
No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise 
to any right or compensation, extension of time or otherwise failing which to any right or compensation, extension of time or otherwise failing which 
the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.

38 Power of entry: 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 
described in the CONTRACT documents or if he shall at any time in the opinion 
of the ENGINEER-IN-CHARGE.
i) fail to carry out the WORK in conformity with the CONTRACT documents, 

or
ii) fail to carry out the WORK in accordance with the Time Schedule, or
iii) substantially suspend work or the WORK for a period of fourteen days 

without authority from the ENGINEER-IN-CHARGE, orwithout authority from the ENGINEER-IN-CHARGE, or
iv) fail to carry out and execute the WORK to the satisfaction of the 

ENGINEER-IN-CHARGE, or
v) fail to supply sufficient or suitable construction plant, temporary works, 

labour, materials or things, or
vi) Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of 
the above mentioned breaches of the CONTRACT for fourteen days, after 
notice in writing shall have been given to the CONTRACTOR by the 
ENGINEER-IN-CHARGE requiring such breach to be remedied, or

vii) if the CONTRACTOR shall abandon the WORK or
viii) If the CONTRACTOR during the continuance of the CONTRACT shall 

become bankrupt, make any arrangement or composition with his 
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become bankrupt, make any arrangement or composition with his 
creditors, or permit any execution to be levied or go into liquidation 
whether compulsory or voluntary not being merely a voluntary liquidation 
for the purpose of amalgamation or reconstruction 

then in any such case, the EMPLOYER shall have the power to enter upon the 
WORK and take possession thereof and of the materials, temporary WORK, 
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construction plant, and stock thereon, and to revoke the CONTRACTOR's 
license to use the same, and to complete the WORK by his agents, other 
CONTRACTORS or workmen or to relate the same upon any terms and to such 
other person, firm or corporation as the EMPLOYER in his absolute discretion other person, firm or corporation as the EMPLOYER in his absolute discretion 
may think proper to employ and for the purpose aforesaid to use or authorize the 
use of any materials, temporary work, CONSTRUCTION PLANT, and stock as 
aforesaid, without making payment or allowance to the CONTRACTOR for the 
said materials other than such as may be certified in writing by the ENGINEER-
IN-CHARGE to be reasonable, and without making any payment or allowance to 
the CONTRACTOR for the use of the temporary said works, construction plant 
and stock or being liable for any loss or damage thereto, and if the EMPLOYER 
shall by reason of his taking possession of the WORK or of the WORK being 
completed by other CONTRACTOR (due account being taken of any such extra 
work or works which may or be omitted) then the amount of such excess as 
certified by the ENGINEER-IN- CHARGE shall be deducted from any money 
which may be due for work done by the CONTRACTOR under the CONTRACT which may be due for work done by the CONTRACTOR under the CONTRACT 
and not paid for. Any deficiency shall forthwith be made good and paid to the 
EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to 
sell in such manner and for such price as he may think fit all or any of the 
construction plant, materials etc. constructed by or belonging to and to recoup 
and retain the said deficiency or any part thereof out of proceeds of the sale.

39 Contractor's responsibility with the mechanical, electrical, 
intercommunication system, air conditioning contractors and other 
agencies:

39.1 Without repugnance of any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work of civil construction, to work in close 
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their 
authorized representatives, in providing the necessary grooves, recesses, cuts 
and opening etc., in wall, slabs beams and columns etc. and making good the 
same to the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the 
false ceiling and other partitions, the CONTRACTOR before starting-up the work 
shall in consultation with the Electrical, Mechanical, Intercommunication, Air-
conditioning contractor and other agencies prepare and put-up a joint scheme, 
showing the necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the WORK of the aforesaid, and the finishes therein, to the 
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before 
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ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before 
finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 
communicating his approval to the scheme, with any required modification, shall 
get the final agreement of all the agencies, which shall be binding. No claim shall 
be entertained on account of the above.
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The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or 
public bodies which may be applicable from time to time to the WORK or any 
temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified 
against all penalties and liabilities of every kind, arising out of non-adherence to 
such stains, ordinances, laws, rules, regulations, etc.

40 Other agencies at site: 

40.1 The CONTRACTOR shall have to execute the WORK in such place and 
conditions where other agencies will also be engaged for other works such as 
site grading, filling, and leveling, electrical and mechanical engineering works, 
etc. No claim shall be entertained due to WORK being executed in the above 
circumstances.

41 Notice:41 Notice:

41.1 TO THE CONTRACTOR:
Any notice hereunder may be served on the CONTRACTOR or his duly 
authorized representative at the job site or may be served by registered mail 
direct to the address furnished by the CONTRACTOR. Proof of issue of any such 
notice could be conclusive of the CONTRACTOR having been duly informed of 
all contents therein.

41.2 TO THE EMPLOYER:
Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR 
shall be served by sending the same by Registered mail to or delivering the 
same at the respective site offices of M/S. MAHARASHTRA NATURAL GAS 
LIMITED addressed to the HEAD/SITE-IN-CHARGE.LIMITED addressed to the HEAD/SITE-IN-CHARGE.

42 Right of various interests:

42.1 i) The EMPLOYER reserves the right to distribute the work between more 
than one agency (ies). The CONTRACTOR shall cooperate and afford other 
agency (ies) reasonable opportunity for access to the WORK for the carriage and 
storage of materials and execution of their works.

ii) Wherever the work being done by any department of the EMPLOYER or 
by other agency(ies) employed by the EMPLOYER is contingent upon WORK 
covered by this CONTRACT, the respective rights of the various interests 
involved shall be determined by the ENGINEER-IN-CHARGE to secure the 
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involved shall be determined by the ENGINEER-IN-CHARGE to secure the 
completion of the various portions of the work in general harmony.

43 Patents and royalties: 

43.1 The CONTRACTOR, if licensed under any patent covering equipment, 
machinery, materials or compositions of matter to be used or supplied or 
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methods and process to be practiced or employed in the performance of this 
CONTRACT, agrees to pay all royalties and license fees which may be due with 
respect thereto. If any equipment, machinery, materials, composition of matters, 
be used or supplied or methods and processes to be practiced or employed in be used or supplied or methods and processes to be practiced or employed in 
the performance of this CONTRACT, is covered by a patent under which the 
CONTRACTOR is not licensed then the CONTRACTOR before supplying or 
using the equipment, machinery materials, composition method or processes 
shall obtain such licenses and pay such royalties and license fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR 
fails to pay any such royalty or obtain any such license, any suit for infringement 
of such patents which is brought against the CONTRACTOR or the EMPLOYER 
as a result such failure will be defended by the CONTRACTOR at his own 
expense and the CONTRACTOR will pay any damages and costs awarded in 
such suit. The CONTRACTOR shall promptly notify the EMPLOYER if the 
CONTRACTOR has acquired the knowledge of any plant under which a suit for 
infringement could be reasonably brought because of the use by the EMPLOYER infringement could be reasonably brought because of the use by the EMPLOYER 
of any equipment, machinery, materials, process and methods to be supplied 
hereunder. The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the subsidiaries 
of the EMPLOYER as irrevocable, royalty free license to use in any country, any 
invention made by the CONTRACTOR or his employee in or as result of the 
performance of the WORK under the CONTRACT.

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or 
other duties or any other levy on materials obtained for the work or temporary 
work or part thereof (excluding materials provided by the EMPLOYER) shall be 
borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for 43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for 
the purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or 
other substances, or materials obtained from any excavation made for the 
purpose of the WORK or any building or produce upon the site at the time of 
delivery of the possession thereof, but all such substances, materials, buildings 
and produce shall be the property of the EMPLOYER provided that the 
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use 
the same for the purpose of the work by payment of cost of the same at such a 
rate as may be determined by the ENGINEER-IN- CHARGE.

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from 
any loss on account of claims against CONTRACTOR for the contributory 
infringement of patent rights arising out and based upon the claim that the use of 
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infringement of patent rights arising out and based upon the claim that the use of 
the EMPLOYER of the process included in the design prepared by the 
EMPLOYER and used in the operation of the plant infringes on any patent right. 
With respect to any subcontract entered into by CONTRACTOR pursuant to the 
provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the 
SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same 
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patent protection that CONTRACTOR is required to provide under the provisions 
of this clause.

44 Liens: 44 Liens: 

44.1 If, at any time there should be evidence or any lien or claim for which the 
EMPLOYER might have become liable and which is chargeable to the 
CONTRACTOR, the EMPLOYER shall have the right to retain out of any 
payment then due or thereafter to become due an amount sufficient to 
completely indemnify the EMPLOYER against such lien or claim and if such lien 
or claim be valid, the EMPLOYER may pay and discharge the same and deduct 
the amount so paid from any money which may be or may become due and 
payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER 
all money that the latter may be compelled to pay in discharging such lien or 
claim including all costs and reasonable expenses. EMPLOYER reserves the claim including all costs and reasonable expenses. EMPLOYER reserves the 
right to do the same.

44.2 The EMPLOYER shall have lien on all materials, equipments including those 
brought by the CONTRACTOR for the purpose of erection, testing and 
commissioning of the WORK.

44.3 The final payment shall not become due until the CONTRACTOR delivers to the 
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or 
which may arise out of his agreement or receipt in full or certification by the 
CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all invoices 
for labour, materials, services have been paid in lien thereof and if required by 
the ENGINEER-IN-CHARGE in any case an affidavit that so far as the 
CONTRACTOR has knowledge or information the releases and receipts include CONTRACTOR has knowledge or information the releases and receipts include 
all the labour and material for which a lien could be filled.

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of 
two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the EMPLOYER on account of debts or claims alleged to 
be due from the CONTRACTOR or his SUB-CONTRACTOR to any person 
including SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his 
own expense, any claim or litigation brought against the EMPLOYER or the 
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest 
at his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years 
from the date of issue of FINAL CERTIFICATE.
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from the date of issue of FINAL CERTIFICATE.

45 Delays by employer or his authorized agents:

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission 
on the part of the EMPLOYER or his authorized agents, then the CONTRACTOR 
shall be given due extension of time for the completion of the WORK, to the 
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extent such omission on the part of the EMPLOYER has caused delay in the 
CONTRACTOR's performance of his WORK.

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such 45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such 
delays and extensions granted except as provided in TENDER DOCUMENT, 
where the EMPLOYER reserves the right to seek indulgence of CONTRACTOR 
to maintain the agreed Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by 
CONTRACTOR's personnel for additional time beyond stipulated working hours 
as also Sundays and Holidays and achieve the completion date/interim targets.

46 Payment if the contract is terminated:

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 
of GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such of GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such 
amounts or items shall not have already been covered by payments of amounts 
made to the CONTRACTOR for the WORK executed and accepted by 
ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices 
provided for in the CONTRACT and in addition to the following:

a) The amount payable in respect of any preliminary items, so far as the 
Work or service comprised therein has been carried out or performed and 
an appropriate portion as certified by ENGINEER-IN- CHARGE of any 
such items or service comprised in which has been partially carried out or 
performed.

b) Any other expenses which the CONTRACTOR has expended for 
performing the WORK under the CONTRACT subject to being duly performing the WORK under the CONTRACT subject to being duly 
recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having 
incurred such expenses.

46.2 The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the EMPLOYER.

a) Any and all completed works.
b) Such partially completed WORK including drawings, information and 

CONTRACT rights as the CONTRACTOR has specially performed, 
produced or acquired for the performance of the CONTRACTOR.
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47 No waiver of rights: 

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or 
agents nor any order by the EMPLOYER for payment of money or any payment 
for or acceptance of the whole or any part of the Work by the EMPLOYER nor 
any extension of time, nor any possession taken by EMPLOYER shall operate as 
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a waiver of any provision of the CONTRACT, or of any power herein reserved to 
the EMPLOYER, or any right to damages herein provided, nor shall any waiver of 
any breach in the CONTRACT be held to be a waiver of any other subsequent 
breach.breach.

48 Certificate not to affect right of employer and liability of contractor:

48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the 
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any 
extension of time for execution of the work granted by EMPLOYER shall affect or 
prejudice the rights of the Employer against the CONTRACTOR or relieve the 
CONTRACTOR of his obligations for the due performance of the CONTRACT, or 
be interpreted as approval of the WORK done or of the equipment supplied and 
no certificate shall create liability for the EMPLOYER to pay for alterations, 
amendments, variations or additional works not ordered, in writing, by 
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of EMPLOYER or discharge the liability of the CONTRACTOR for the payment of 
damages whether due, ascertained, or certified or not or any sum against the 
payment of which he is bound to indemnify the EMPLOYER.

49 Language and measures: 

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, 
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, 
or any other writing shall be written in English language. The Metric System of 
measurement shall be used in the CONTRACT unless otherwise specified.

50 Transfer of title: 

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass 
on to the EMPLOYER for all Supplies till the same are finally accepted by the 
EMPLOYER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works performed as 
soon as any advance or progressive payment is made by the EMPLOYER to the 
CONTRACTOR and the CONTRACTOR shall not subject these works for use 
other than those intended under this CONTRACT.

51 Release of information: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
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51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
releases or in any other medium, photographs, or other reproduction of the Work 
under this CONTRACT or description of the site dimensions, quantity , quality or 
other information, concerning the Work unless prior written permission has been 
obtained from the EMPLOYER.

52 Brand names:
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52.1 The specific reference in the SPECIFICATIONS and documents to any material 
by trade name, make or catalogue number shall be construed as establishing 
standard or quality and performance and not as limited competition. However, standard or quality and performance and not as limited competition. However, 
TENDERER may offer other similar equipments provided it meets the specified 
standard design and performance requirements.

53 Completion of contract:

53.1 Unless otherwise terminated under the provisions of any other relevant clause, 
this CONTRACT shall be deemed to have been completed at the expiration of 
the PERIOD OF LIABILITY as provided for under the CONTRACT.

54 Spares: 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 
COMMISSIONING of the plants, recommendatory and/or mandatory spares, 
which are required essential by the manufacturer/supplier. The same shall be 
delivered at SITE, 3(Three) months before COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings for fast 
wearing spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers 
of the equipments, plants and machineries go out of production of spare parts for 
the equipment furnished and erected by him, he shall give at least twelve (12) 
months' advance notice to the EMPLOYER, so that the latter may order his 
requirement of spares in one lot, if he so desires.

SECTION-V Performance of Work

55 Execution of work: 

55.1 All the Works shall be executed in strict conformity with the provisions of the 
CONTRACT Documents and with such explanatory detailed drawings, 
specification and instructions as may be furnished from time to time to the 
CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the 
CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that 
works throughout are executed in the most substantial, proper and workmanlike 
manner with the quality of material and workmanship in strict accordance with the 
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. 
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SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. 
The CONTRACTOR shall provide all necessary materials equipment labour etc. 
for execution and maintenance of WORK till completion unless otherwise 
mentioned in the CONTRACT.

56 Co-ordination and inspection of work:
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56.1 The coordination and inspection of the day-to-day work under the CONTRACT 
shall be the responsibility of the ENGINEER-IN-CHARGE. The written instruction 
regarding any particular job will normally be passed by the ENGINEER-IN-
CHARGE or his authorized representative. A work order book will be maintained CHARGE or his authorized representative. A work order book will be maintained 
by the CONTRACTOR for each sector in which the aforesaid written instructions 
will be entered. These will be signed by the CONTRACTOR or his authorized 
representative by way of acknowledgement within 12 hours.

57 Work in monsoon and dewatering: 
57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK 

may entail working in the monsoon also. The CONTRACTOR must maintain a 
minimum labour force as may be required for the job and plan and execute the 
construction and erection according to the prescribed schedule. No extra rate will 
be considered for such work in monsoon.

57.2 During monsoon and other period, it shall be the responsibility of the 57.2 During monsoon and other period, it shall be the responsibility of the 
CONTRACTOR to keep the construction work site free from water at his own 
cost.

58 Work on Sundays and holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his representative at least two days in 
advance and obtain permission in writing. The CONTRACTOR shall observe all 
labour laws and other statutory rules and regulations in force. In case of any 
violations of such laws, rules and regulations, consequence if any, including the 
cost thereto shall be exclusively borne by the CONTRACTOR and the 
EMPLOYER shall have no liability whatsoever on this account.

59 General conditions for construction and erection work:

59.1 The working time at the site of work is 48 hours per week. Overtime work is 
permitted in cases of need and the EMPLOYER will not compensate the same. 
Shift working at 2 or 3 shifts per day will become necessary and the 
CONTRACTOR should take this aspect into consideration for formulating his 
rates for quotation. No extra claims will be entertained by the EMPLOYER no this 
account. For carrying out work beyond working hours the CONTRACTOR will 
approach the ENGINEER-IN-CHARGE or his authorized representative and 
obtain his prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in such a way 
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59.2 The CONTRACTOR must arrange for the placement of workers in such a way 
that the delayed completion of the WORK or any part thereof for any reason 
whatsoever will not affect their proper employment. The EMPLOYER will not 
entertain any claim for idle time payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE 
reports at regular intervals regarding the state and progress of WORK. The 
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details and proforma of the report will mutually be agreed after the award of 
CONTRACT. The CONTRACTOR shall provide display boards showing progress 
and labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extra works:

60.1 The WORK covered under this CONTRACT having to be executed by the 
CONTRACTOR on a lump sum firm price/item rate quoted by him, the 
EMPLOYER will not accept any proposals for changes in VALUE OF 
CONTRACT or extension in time on account of any such changes which may 
arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering 
and thereafter during the execution of WORK. The only exception to this will be a 
case where the EMPLOYER requests in writing to the CONTRACTOR to 
upgrade the SPECIFICATIONS or the size of any major pieces of equipments, 
plant or machinery beyond what is normally required to meet the scope of WORK 
as defined in the CONTRACT DOCUMENT.as defined in the CONTRACT DOCUMENT.
In such cases, a change order will be initialed by the CONTRACTOR at the 
appropriate time for the EMPLOYER's prior approval giving the full back-up data 
for their review and for final settlement of any impact on price within 30 (thirty) 
days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission 
from, additions to or substitutions for, the Schedule of Rates, the original 
specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the WORK and the 
CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of 
WORK in accordance with any instructions which may be given to him in writing 
signed by the ENGINEER-INCHARGE, and such alterations, omissions, 
additions or substitutions shall not invalidate the CONTRACT and any altered, additions or substitutions shall not invalidate the CONTRACT and any altered, 
additional or substituted work which the CONTRACTOR may be directed to do in 
the manner above specified as part of the WORK shall be carried out by the 
CONTRACTOR on the same conditions in all respects on which he agreed to do 
the main WORK. The time of completion of WORK may be extended for the part 
of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only 
such alterations, additions or substitutions of the WORK, as he may consider as 
just and reasonable. The rates for such additional, altered or substituted WORK 
under this clause shall be worked out in accordance with the following 
provisions:-

I. For Item Rate Contract
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a) If the rates for the additional, altered or substituted WORK are 
specified in the CONTRACT for the WORK, the CONTRACTOR is 
bound to carry on the additional, altered or substituted WORK at 
the same rates as are specified in the CONTRACT.
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b) If the rates for the additional, altered or substituted WORK are not 
specifically provided in the CONTRACT for the WORK, the rates 
will be derived from the rates for similar class of WORK as are 
specified in the CONTRACT for the WORK. The opinion of the specified in the CONTRACT for the WORK. The opinion of the 
ENGINEER-IN- CHARGE, as to whether or not the rates can be 
reasonably so derived from the items in this CONTRACT will be 
final and binding on the CONTRACTOR.

c) If the rates for the altered, additional or substituted WORK cannot 
be determined in the manner specified in sub-clause (a) and (b) 
above, then the CONTRACTOR shall, within 7 days of the date of 
receipt of order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such 
class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the 
rate or rates on the basis of the prevailing market rates, labour rate or rates on the basis of the prevailing market rates, labour 
cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to 
current market rates of materials and the quantum of labour 
involved per unit of measurement will be final and binding on the 
CONTRACTOR.

d) Where the item of work will be executed through nominated 
specialist agency as approved by the ENGINEER-IN-CHARGE, 
then the actual amount paid to such nominated agency supported 
by documentary evidence and as certified by ENGINEER-IN-
CHARGE shall be considered plus 10% (ten percent) to cover all 
contingencies, overhead, profits to arrive at the rates.contingencies, overhead, profits to arrive at the rates.

e) Provisions contained in the Sub-clause (a) & (d) above shall, 
however, not apply for the following:-

Where the value of additions of new items together with the value 
of alterations, additions/deletions or substitutions does not exceed 
by or is not less than plus/minus (+_)25% of the VALUE OF 
CONTRACT. The item rates in the Schedule of Rates shall hold 
good for all such variations between the above mentioned limits, 
irrespective of any increase/decrease of quantities in the individual 
items of Schedule of Rates.
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Where the value of addition of new items together with the value 
of alterations, additions/deletions or substitutions reduces more 
than 25% of the contract value but is within the following limits the 
tenderer shall be paid compensation for decrease in the value of 
work, as follows:
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Sl. No. Range of Variation Percentage compensation for
decrease in the value of work in
the respective range.

a) Beyond (+) 25% up to & No increase and/or decrease
inclusive of (+) 50% shall be applicable for the Schedule

of Rates (The rates quoted for this
increase shall be valid).

b) Beyond (-) 50% up to & For reduction beyond 50%
inclusive of (-) 100% contractor shall be compensated by

an amount equivalent to 10% of
the reduction in value of the
contract as awarded. For example
if the actual contract value is 40%
of awarded value thenof awarded value then
compensation shall be 10% of
(50-40) i.e. 1% of awarded
contract value.

II. For Lump sum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of order to carry 
out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it 
is his intention to charge for such class of WORK, supported by analysis 
of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall 
determine the rate or rates on the basis of the prevailing market rates, 
labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR supervision, overheads and profit and pay the CONTRACTOR 
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 
market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR.

61 Drawings to be supplied by the employer

61.1 The drawings attached with tender are only for the general guidance to the 
CONTRACTOR to enable him to visualize the type of work contemplated and 
scope of work involved. The CONTRACTOR will be deemed to have studied the 
DRAWINGS and formed an idea about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is 

Page 106 of 155

61.2 Detailed working drawings on the basis of which actual execution of the WORK is 
to proceed, will be furnished from time to time during the progress of the work. 
The CONTRACTOR shall be deemed to have gone through the DRAWINGS 
supplied to him thoroughly and carefully and in conjunction with all other 
connected drawings and bring to the notice of the ENGINEER-IN-CHARGE 
discrepancies, if any, therein before actually carrying out the Work.
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61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the 
ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and 
other documents issued by the EMPLOYER shall be returned to the EMPLOYER other documents issued by the EMPLOYER shall be returned to the EMPLOYER 
on completion of the WORK.

62 Drawings to be supplied by the contractor:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are 
enumerated in the special conditions of contract, and shall be furnished within 
the specified time.

62.2 Where approval/review of drawings before manufacture/ construction/fabrication 
has been specified, it shall be CONTRACTOR's responsibility to have these 
drawings prepared as per the directions of ENGINEER-IN-CHARGE and got 
approved before proceeding with manufacture/construction/fabrication as the approved before proceeding with manufacture/construction/fabrication as the 
case may be. Any change that may have become necessary in these drawings 
during the execution of the work shall have to be carried out by the 
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. 
All final drawings shall bear the certification stamp as indicated below duly signed 
by both the CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for ___________________________________ (Name of Work)

Agreement No.___________________________________________________

Signed: _________________ _________________

(CONTRACTOR) (ENGINEER-IN-CHARGE)(CONTRACTOR) (ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the 
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall 
be modified by the CONTRACTOR, if any modifications and/or corrections are 
required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate 
such modifications and/or corrections and submit the final drawings for approval. 
Any delays arising out of failure by the CONTRACTOR to rectify the drawing in 
good time shall not alter the Contract Completion Time.

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by 
the CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER.
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63 Setting out works: 

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four 
corners of the Works site and a level bench mark and the CONTRACTOR shall 
set out the Works and shall provide an efficient staff for the purpose and shall be 
solely responsible for the accuracy of such setting out.
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63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of 
all stakes, templates, level marks, profiles and other similar things and shall take 
all necessary precautions to prevent their removal or disturbance and shall be all necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence of such removal or disturbance should the 
same take place and for their efficient and timely reinstatement. The 
CONTRACTOR shall also be responsible for the maintenance of all existing 
survey marks, boundary marks, distance marks and center line marks, either 
existing or supplied and fixed by the CONTRACTOR. The work shall be set out 
to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining 
with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, 
shall not relieve the CONTRACTOR of any of his responsibility.

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings 
and other materials for proper layout of the works in accordance with the and other materials for proper layout of the works in accordance with the 
schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The 
center, longitudinal or face lines and cross lines shall be marked by means of 
small masonry pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points are 
checked and approved by the ENGINEER-IN-CHARGE in writing but such 
approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as 
necessary, for the proper checking of layout and inspection of the points during 
construction.

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under 
construction should be protected and fenced by the CONTRACTOR.

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic 
documents according to which the WORK was carried out.

64 Responsibility for level and alignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the 
horizontal and vertical alignment, the levels and correctness of every part of the 
WORK and shall rectify effectively any errors or imperfections therein, such 
rectifications shall be carried out by the CONTRACTOR, at his own cost, when 
instructions are issued to that effect by the ENGINEER- IN-CHARGE.

65 Materials to be supplied by contractor:
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65 Materials to be supplied by contractor:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF 
CONTRACT the whole of the materials required for the construction including 
steels, cement and other building materials, tools, tackles, construction plant and 
equipment for the completion and maintenance of the WORK except the 
materials which will be issued by the EMPLOYER and shall make his own 
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arrangement for procuring such materials and for the transport thereof. The 
EMPLOYER may give necessary recommendation to the respective authority if 
so desired by the CONTRACTOR but assumes no further responsibility of any 
nature. The EMPLOYER will insist on the procurement of materials which bear nature. The EMPLOYER will insist on the procurement of materials which bear 
ISI stamp and/or which are supplied by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or 
brought by him to the SITE to prevent damages due to rain, wind, direct 
exposure to sun, etc. as also from theft, pilferage, etc. for proper and speedy 
execution of his works. The CONTRACTOR shall maintain sufficient stocks of all 
materials required by him.

65.3 No material shall be dispatched from the CONTRACTOR's stores before 
obtaining the approval in writing of the ENGINEER-IN-CHARGE.

66 Stores supplied by the employer: 66 Stores supplied by the employer: 

66.1 If the SPECIFICATION of the WORK provides for the use of any material of 
special description to be supplied from the EMPLOYER's stores or it is required 
that the CONTRACTOR shall use certain stores to be provided by the 
ENGINEER-IN-CHARGE, such materials and stores, and price to be charged 
there for as hereinafter mentioned being so far as practicable for the 
convenience of the CONTRACTOR, but not so as in any way to control the 
meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 
purchase and shall be supplied such materials and stores as are from time to 
time required to be used by him for the purpose of the CONTRACT only. The 
sums due from the CONTRACTOR for the value of materials supplied by the 
EMPLOYER will be recovered from the running account bill on the basis of the 
actual consumption of materials in the works covered and for which the running actual consumption of materials in the works covered and for which the running 
account bill has been prepared. After the completion of the WORK, however, the 
CONTRACTOR has to account for the full quantity of materials supplied to him 
as per relevant clauses in this document.

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by 
the EMPLOYER will be debited to the CONTRACTOR's account at the rates 
shown in the schedule of materials and if they are not entered in the schedule, 
they will be debited at cost price, which for the purpose of the CONTRACT shall 
include the cost of carriage and all other expenses whatsoever such as normal 
storage supervision charges which shall have been incurred in obtaining the 
same at the EMPLOYER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the EMPLOYER and shall 
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CONTRACTOR shall remain the absolute property of the EMPLOYER and shall 
not be removed on any account from the SITE of the WORK, and shall be at all 
times open for inspection to the ENGINEER-IN-CHARGE. Any such materials 
remaining unused at the time of the completion or termination of the CONTRACT 
shall be returned to the EMPLOYER's stores or at a place as directed by the 
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost.
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67 Conditions for issue of materials:

67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to 
the CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility the CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility 
of the CONTRACTOR to take delivery of the materials and arrange for its 
loading, transport and unloading at the SITE of WORK at his own cost. The 
materials shall be issued between the working hours and as per the rules of the 
EMPLOYER as framed from time to time.

ii) The CONTRACTOR shall bear all incidental charges for the storage and 
safe custody of materials at site after these have been issued to him.

iii) Materials specified as to be issued by the EMPLOYER shall be issued in 
standard sizes as obtained from the manufacturers.

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of iv) The CONTRACTOR shall construct suitable Godowns at the SITE of 
WORK for storing the materials safe against damage by rain, dampness, 
fire, theft etc. He shall also employ necessary watch and ward 
establishment for the purpose.

v) It shall be duty of the CONTRACTOR to inspect the materials supplied to 
him at the time of taking delivery and satisfy himself that they are in good 
condition. After the materials have been delivered by the EMPLOYER, it 
shall be the responsibility of the CONTRACTOR to keep them in good 
condition and if the materials are damaged or lost, at any time, they shall 
be repaired and/or replaced by him at his own cost according to the 
instructions of the ENGINEER-IN-CHARGE.

vi) The EMPLOYER shall not be liable for delay in supply or non-supply of vi) The EMPLOYER shall not be liable for delay in supply or non-supply of 
any materials which the EMPLOYER has undertaken to supply where 
such failure or delay is due to natural calamities, act of enemies, transport 
and procurement difficulties and any circumstances beyond the control of 
the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim 
any compensation or loss suffered by him on this account.

vii) It shall be responsibility of the CONTRACTOR to arrange in time all 
materials required for the WORK other than those to be supplied by the 
EMPLOYER. If, however, in the opinion of the ENGINEER-IN-CHARGE 
the execution of the WORK is likely to be delayed due to the 
CONTRACTOR's inability to make arrangements for supply of materials 
which normally he has to arrange for, the ENGINEER-IN-CHARGE shall 
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which normally he has to arrange for, the ENGINEER-IN-CHARGE shall 
have the right at his own discretion to issue such materials, if available 
with the EMPLOYER or procure the materials from the market or as 
elsewhere and the CONTRACTOR will be bound to take such materials 
at the rates decided by the ENGINEER-IN-CHARGE. This, however, 
does not in any way absolve the CONTRACTOR from responsibility of 
making arrangements for the supply of such materials in part or in full, 
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should such a situation occur nor shall this constitute a reason for the 
delay in the execution of the WORK.

viii) None of the materials supplied to the CONTRACTOR will be utilised by viii) None of the materials supplied to the CONTRACTOR will be utilised by 
the CONTRACTOR for manufacturing item which can be obtained as 
supplied from standard manufacturer in finished form.

ix) The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be 
required to execute an Indemnity Bond in the prescribed form for safe 
custody and accounting of all materials issued by the EMPLOYER.

x) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE 
sufficiently in advance a statement showing his requirement of the 
quantities of the materials to be supplied by the EMPLOYER and the time 
when the same will be required by him for the works, so as to enable the 
ENGINEER-IN-CHARGE to make necessary arrangements for ENGINEER-IN-CHARGE to make necessary arrangements for 
procurement and supply of the material.

xi) Account of the materials issued by the EMPLOYER shall be maintained 
by CONTRACTOR indicating the daily receipt, consumption and balance 
in hand. This account shall be maintained in a manner prescribed by the 
ENGINEER-IN-CHARGE along with all connected papers viz. 
requisitions, issues, etc., and shall be always available for inspection in 
the CONTRACTOR's office at SITE.

xii) The CONTRACTOR should see that only the required quantities of 
materials are got issued. The CONTRACTOR shall not be entitled to 
cartage and incidental charges for returning the surplus materials, if any, 
to the stores wherefrom they were issued or to the place as directed by to the stores wherefrom they were issued or to the place as directed by 
the ENGINEER-IN-CHARGE.

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for 
any purpose(s) than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of 
this CONTRACT where any materials for the execution of the CONTRACT are 
procured with the assistance of the EMPLOYER either by issue from 
EMPLOYER's stock or purchases made under order or permits or licenses 
issued by Government, the CONTRACTOR shall hold the said materials as 
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issued by Government, the CONTRACTOR shall hold the said materials as 
trustee for the EMPLOYER and use such materials economically and solely for 
the purpose of the CONTRACT and not dispose them off without the permission 
of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall 
determine having due regard to the condition of the materials. The price allowed 
to the CONTRACTOR, however, shall not exceed the amount charged to him 
excluding the storage charges, if any. The decision of the ENGINEER-IN-
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CHARGE shall be final and conclusive in such matters. In the event of breach of 
the aforesaid condition, the CONTRACTOR shall, in terms of the licenses or 
permits and/or criminal breach of trust, be liable to compensate the EMPLOYER 
at double rate or any higher rate, in the event of those materials at that time at double rate or any higher rate, in the event of those materials at that time 
having higher rate or not being available in the market, then any other rate to be 
determined by the ENGINEER-IN-CHARGE and his decision shall be final and 
conclusive. 

69 Materials obtained from dismantling:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to 
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 
hereunder, the materials obtained in the WORK of dismantling etc., will be 
considered as the EMPLOYER's property and will be disposed off to the best 
advantage of the EMPLOYER.

70 Articles of value found: 

70.1 All gold, silver and other minerals of any description and all precious stones, 
coins, treasure relics, antiquities and other similar things which shall be found in, 
under or upon the SITE, shall be the property of the EMPLOYER and the 
CONTRACTOR shall duly preserve the same to the satisfaction of the 
ENGINEER-IN-CHARGE and shall from time to time deliver the same to such 
person or persons indicated by the EMPLOYER.

71 Discrepancies between instructions:

71.1 Should any discrepancy occur between the various instructions furnished to the 
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any 
such instructions or should there be any misunderstanding between the 
CONTRACTOR's staff and the ENGINEER-IN-CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-
IN-CHARGE whose decision thereon shall be final and conclusive and no claim 
for losses alleged to have been caused by such discrepancies between 
instructions, doubts, or misunderstanding shall in any event be admissible.

72 Action where no specification is issued:

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by 
the EMPLOYER as mentioned in the Tender Documents such WORK shall be 
carried out in accordance with Indian Standard Specifications and if the Indian 
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carried out in accordance with Indian Standard Specifications and if the Indian 
Standard Specifications do not cover the same, the WORK should be carried out 
as per standard Engineering Practice subject to the approval of the ENGINEER-
IN-CHARGE.

73 Inspection of works: 
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73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the 
WORK at any time wherever in progress either on the SITE or at the 
CONTRACTOR's premises/workshops wherever situated, premises/ workshops 
of any person, firm or corporation where WORK in connection with the of any person, firm or corporation where WORK in connection with the 
CONTRACT may be in hand or where materials are being or are to be supplied, 
and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE 
every facility and assistance to carry out such inspection. The CONTRACTOR 
shall, at all time during the usual working hours and at all other time at which 
reasonable notice of the intention of the ENGINEER-IN- CHARGE or his 
representative to visit the WORK shall have been given to the CONTRACTOR, 
either himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the purpose. Orders 
given to the CONTRACTOR's agent shall be considered to have the same force 
as if they had been given to the CONTRACTOR himself. The CONTRACTOR 
shall give not less than seven days notice in writing to the ENGINEER-IN-
CHARGE before covering up or otherwise placing beyond reach of inspection CHARGE before covering up or otherwise placing beyond reach of inspection 
and measurement of any work in order that the same may be inspected and 
measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection.

73.2 No material shall be dispatched from the CONTRACTOR's stores before 
obtaining the approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the WORK 
and the maintenance period, proper means of access with ladders, gangways 
etc. and the necessary attendance to move and adopt as directed for inspection 
or measurements of the WORK by the ENGINEER-IN-CHARGE.

73.3 The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of 73.3 The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of 
cost all necessary instruments and assistance in checking or setting out of
WORK and in the checking of any WORK made by the CONTRACTOR for the 
purpose of setting out and taking measurements of WORK.

74 Tests for quality of work: 

74.1 All workmanship shall be of the respective kinds described in the CONTRACT 
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-
CHARGE and shall be subjected from time to time to such test at 
CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of 
manufacture or fabrication or on the site or at all or any such places. The 
CONTRACTOR shall provide assistance, instruments, labour and materials as 

Page 113 of 155

CONTRACTOR shall provide assistance, instruments, labour and materials as 
are normally required for examining, measuring and testing any workmanship as 
may be selected and required by the ENGINEER-IN-CHARGE.

74.2 All the tests that will be necessary in connection with the execution of the WORK 
as decided by the ENGINEER- IN-CHARGE shall be carried out at the field 
testing laboratory of the EMPLOYER by paying the charges as decided by the 
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EMPLOYER from time to time. In case of non-availability of testing facility with 
the EMPLOYER, the required test shall be carried out at the cost of 
CONTRACTOR at Government or any other testing laboratory as directed by 
ENGINEER-IN-CHARGE.ENGINEER-IN-CHARGE.

74.3 If any tests are required to be carried out in conjunction with the WORK or 
materials or workmanship not supplied by the CONTRACTOR, such tests shall 
be carried out by the CONTRACTOR as per instructions of ENGINEER-IN-
CHARGE and cost of such tests shall be reimbursed by the EMPLOYER.

75 Samples for approval: 

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, 
when requested or if required by the specifications, adequate samples of all 
materials and finished to be used in the WORK. Such samples shall be submitted 
before the WORK is commenced and in ample time to permit tests and before the WORK is commenced and in ample time to permit tests and 
examinations thereof. All materials furnished and finishes applied in actual 
WORK shall be fully equal to the approved samples.

76 Action and compensation in case of bad work:

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been 
executed with unsound, imperfect or unskilled workmanship, or with materials of 
any inferior description, or that any materials or articles provided by the 
CONTRACTOR for the execution of the WORK are unsound, or of a quality 
inferior to that contracted for, or otherwise not in accordance with the 
CONTRACT, the CONTRACTOR shall on demand in writing from the 
ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may have been materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct the WORK so specified and provide other proper and suitable 
materials or articles at his own cost and in the event of failure to do so within the 
period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the 
CONTRACTOR shall be liable to pay compensation at the rate of 1% (One 
percent) of the estimated cost of the whole WORK, for every week limited to a 
maximum of 10% (ten percent) of the value of the whole WORK, while his failure 
to do so shall continue and in the case of any such failure the ENGINEER-IN-
CHARGE may on expiry of notice period rectify or remove and re-execute the 
WORK or remove and replaced with others, the materials or articles complained 
of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question 
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CONTRACTOR. The decision of the Engineering-in-charge as to any question 
arising under this clause shall be final and conclusive.

77 Suspension of works:

77.1 i) Subject to the provisions of sub-para (ii) of this clause, the 
CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-CHARGE, or his 
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representative, temporarily  suspend the WORKS or any part thereof for such 
written order, proceed with the WORK therein ordered to be suspended until, he 
shall have received a written order to proceed therewith. The CONTRACTOR 
shall not be entitled to claim compensation for any loss or damage sustained by shall not be entitled to claim compensation for any loss or damage sustained by 
him by reason of temporary suspension of the WORKS aforesaid. An extension 
of time for completion, corresponding with the delay caused by any such 
suspension of the WORKS as aforesaid will be granted to the CONTRACTOR 
should he apply for the same provided that the suspension was not consequent 
to any default or failure on the part of the CONTRACTOR.

ii) In case of suspensions of entire WORK, ordered in writing by 
ENGINEER-IN-CHARGE, for a period of more than two months, the 
CONTRACTOR shall have the option to terminate the CONTRACT.

78 Employer may do part of work:

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in 
accordance with the provisions of this CONTRACT the EMPLOYER has the 
alternative right, instead of assuming charge of entire WORK, to place additional 
labour force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out 
the WORK. In such cases, the EMPLOYER shall deduct from the amount which 
otherwise might become due to the CONTRACTOR, the cost of such work and 
material with ten percent (10%) added to cover all departmental charges and 
should the total amount thereof exceed the amount due to the CONTRACTOR, 
the CONTRACTOR shall pay the difference to the EMPLOYER.

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use 
any completed or partially completed WORK or part of the WORK. Such 
possession or use shall not be deemed to be an acceptance of any work 
completed in accordance with the CONTRACT agreement. If such prior 
possession or use by the ENGINEER-IN- CHARGE delays the progress of 
WORK, equitable adjustment in the time of completion will be made and the 
CONTRACT agreement shall be deemed to be modified accordingly.

80 (Defects liability period) Six months period of liability from the date of issue 
of completion certificate:

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 6
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80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 6
months from the date of completion of WORK as certified by the ENGINEER-IN-
CHARGE which is indicated in the Completion Certificate. Any damage or defect 
that may arise or lie undiscovered at the time of issue of Completion Certificate, 
connected in any way with the equipment or materials supplied by him or in the 
workmanship, shall be rectified or replaced by the CONTRACTOR at his own 
expense as deemed necessary by the ENGINEER-IN-CHARGE or in default, the 
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ENGINEER- IN-CHARGE may carry out such works by other work and deduct 
actual cost incurred towards labour, supervision and materials consumables or 
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-
IN-CHARGE shall be final) from any sums that may then be or at any time IN-CHARGE shall be final) from any sums that may then be or at any time 
thereafter, become due to the CONTRACTOR or from his Contract Performance 
Security, or the proceeds of sale thereof or a sufficient part on thereof. 

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials 
or proportions would be beneficial or necessary to fulfill the guarantees called for, 
he shall bring this to the notice of the ENGINEERIN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment, is found 
defective and is rectified/ replaced, the period of liability for such equipment/ 
portion of WORK shall be operative from the date such rectification/ replacement 
are carried out and Contract Performance Guarantee shall be furnished 
separately for the extended period of liability for that portion of WORK/ separately for the extended period of liability for that portion of WORK/ 
equipment only. Notwithstanding the above provisions the supplier's, 
guarantees/warrantees for the replaced equipment shall also be passed on to the 
EMPLOYER.

80.3 LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total liability 
of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of 
Agreement / Contract Value. However, neither party shall be liable to the other 
party for any indirect and consequential damages, loss of profits or loss of 
production.

81 Care of works: 81 Care of works: 

81.0 From the commencement to completion of the WORK, the CONTRACTOR shall 
take full responsibility for the care for all works including all temporary works and 
in case any damages, loss or injury shall happen to the WORK or to any part 
thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that at completion the WORK shall be in 
good order and in conformity in every respects with the requirement of the 
CONTRACT and the ENGINEER-IN- CHARGE's instructions.

81.1 DEFECTS PRIOR TO TAKING OVER:
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE 

shall:
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shall:

a) Decide that any works done or materials used by the CONTRACTOR or 
by any SUB-CONTRACTOR is defective or not in accordance with the 
CONTRACT, or that the works or any portion thereof are defective, or do 
not fulfill the requirements of CONTRACT (all such matters being 
hereinafter, called `Defects' in this clause), and
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b) As soon as reasonably practicable, gives to the CONTRACTOR notice in 
writing of the said decision, specifying particulars of the defects alleged to 
exist or to have occurred, then the CONTRACTOR shall at his own exist or to have occurred, then the CONTRACTOR shall at his own 
expenses and with all speed make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost 
of the CONTRACTOR, such steps as may in all circumstances, be reasonable to 
make good such defects. The expenditure so incurred by the EMPLOYER will be 
recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the 
CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the 
WORK has been completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are intended 
and except for maintenance there of provided in clause 80.1 of General 
Conditions of Contract) and have passed the tests on completion, the Conditions of Contract) and have passed the tests on completion, the 
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed 
to have taken over the WORK on the date so certified. If the WORK has been 
divided into various groups in the CONTRACT, the EMPLOYER shall be entitled 
to take over any group or groups before the other or others and there upon the 
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, 
however, be for such group or groups so taken over only. In such an event if the 
group /section/ part so taken over is related, to the integrated system of the work, 
not withstanding date of grant of Completion Certificate for group/ section/ part. 
The period of liability in respect of such group/ section/ part shall extend 12 
(twelve) months from the date of completion of WORK.

81.2 DEFECTS AFTER TAKING OVER:
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE 
he shall make good, with all possible speed, any defect arising from the defective 
materials supplied by the CONTRACTOR or workmanship or any act or omission 
of the CONTRACT or that may have been noticed or developed, after the works 
or groups of the works has been taken over, the period allowed for carrying out 
such WORK will be normally one month. If any defect be not remedied within a 
reasonable time, the EMPLOYER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such amount as 
may be decided by the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a COMPLETION 
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If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within 
one month after the date fixed by the CONTRACT for the completion of the 
WORK, the EMPLOYER shall be at liberty to use the WORK or any portion 
thereof in respect of which a completion certificate has not been issued, provided 
that the WORK or the portion thereof so used as aforesaid shall be afforded 
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reasonable opportunity for completing these works for the issue of Completion 
Certificate.

82 Guarantee/transfer of guarantee:82 Guarantee/transfer of guarantee:

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction 
soil treatment against termite or any other specialized works etc. the 
CONTRACTOR shall invariably engage SUB-CONTRACTORS who are 
specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 
furnish guarantees for their workmanship to the EMPLOYER, through the 
CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not prepared to 
furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 
guarantee to the EMPLOYER directly.

83 Training of employer's personnel:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel 
selected and sent by the EMPLOYER at the works of the CONTRACTOR without 
any cost to the EMPLOYER. The period and the nature of training for the 
individual personnel shall be agreed upon mutually between the CONTRACTOR 
and the EMPLOYER. These engineering personnel shall be given special 
training at the shops, where the equipment will be manufactured and/ or in their 
collaborator's works and where possible, in any other plant where equipment 
manufactured by the CONTRACTOR or his collaborators is under installation or 
test to enable those personnel to become familiar with the equipment being 
furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare 
of the said engineering personnel.

84 Replacement of defective parts and materials:84 Replacement of defective parts and materials:

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in 
writing to the CONTRACTOR, that the CONTRACTOR has manufactured any 
plant or part of the plant unsound or imperfect or has furnished plant inferior to 
the quality specified, the CONTRACTOR on receiving details of such defects or 
deficiencies shall at his own expenses within 7 (seven) days of his receiving the 
notice, or otherwise within such time as may be reasonably necessary for making 
it good, proceed to alter, re-construct or remove such work and furnish fresh 
equipments up to the standards of the specifications. In case the CONTRACTOR 
fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 
notice in writing of his intentions to do so, proceed to remove the portion of the 
WORK so complained of and at the cost of CONTRACTOR's, perform all such 
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WORK so complained of and at the cost of CONTRACTOR's, perform all such 
works or furnish all such equipments provided that nothing in the clause shall be 
deemed to deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of such defects 
and deficiencies.
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84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied 
by the payments to the EMPLOYER of the extra cost, of such replacements 
procured including erection/installation as provided for in the CONTRACT; such 
extra cost being the ascertained difference between the price paid by the extra cost being the ascertained difference between the price paid by the 
EMPLOYER for such replacements and the CONTRACT price portion for such 
defective plants and repayments of any sum paid by the EMPLOYER to the 
CONTRACTOR in respect of such defective plant. Should the EMPLOYER not 
so replace the defective plant the CONTRACTOR's extreme liability under this 
clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant.

85 Indemnity 

85.1 If any action is brought before a Court, Tribunal or any other Authority against the 
Employer or an officer or agent of the EMPLOYER, for the failure, omission or 
neglect on the part of the CONTRACTOR to perform any acts, matters, neglect on the part of the CONTRACTOR to perform any acts, matters, 
covenants or things under the CONTRACT, or damage or injury caused by the 
alleged omission or negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB-CONTRACTOR's, or in connection with any claim 
based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 
employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action.

86 Construction aids, equipments, tools & tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the 
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, 
Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, Cranes and the like, all Tools, Tackles and Testing Equipment and Appliances, 
including imports of such equipment etc. as required. In case of import of the 
same the rates applicable for levying of Custom Duty on such Equipment, Tools, 
& Tackles and the duty drawback applicable thereon shall be ascertained by the 
CONTRACTOR from the concerned authorities of Government of India. It shall 
be clearly understood that EMPLOYER shall not in any way be responsible for 
arranging to obtain Custom Clearance and/or payment of any duties and/or duty 
draw backs etc. for such equipments so imported by the CONTRACTOR and the 
CONTRACTOR shall be fully responsible for all taxes, duties and documentation 
with regard to the same. Tenderer in his own interest may contact, for any 
clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. 
All clarifications so obtained and interpretations thereof shall be solely the 
responsibility of the CONTRACTOR.
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responsibility of the CONTRACTOR.

SECTION-VI Certificates and Payments

87 Schedule of rates and payments: 

87.1 i) CONTRACTOR'S REMUNERATION:
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The price to be paid by the EMPLOYER to CONTRACTOR for the whole 
of the WORK to be done and for the performance of all the obligations 
undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS 
shall be ascertained by the application of the respective Schedule of shall be ascertained by the application of the respective Schedule of 
Rates (the inclusive nature of which is more particularly defined by way of 
application but not of limitation, with the succeeding sub-clause of this 
clause) and payment to be made accordingly for the WORK actually 
executed and approved by the ENGINEERIN-CHARGE. The sum so 
ascertained shall (excepting only as and to the extent expressly provided 
herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment 
whatsoever shall be or become due or payable to the CONTRACTOR 
under the CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:
The prices/rates quoted by the CONTRACTOR shall remain firm till theThe prices/rates quoted by the CONTRACTOR shall remain firm till the
issue of FINAL CERTIFICATE and shall not be subject to escalation. 
Schedule of Rates shall be deemed to include and cover all costs, 
expenses and liabilities of every description and all risks of every kind to 
be taken in executing, completing and handing over the WORK to the 
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be 
deemed to have known the nature, scope, magnitude and the extent of 
the WORK and materials required though the CONTRACT DOCUMENT 
may not fully and precisely furnish them. Tenderer shall make such 
provision in the Schedule of Rates as he may consider necessary to 
cover the cost of such items of WORK and materials as may be 
reasonable and necessary to complete the WORK. The opinion of the 
ENGINEER-IN-CHARGE as to the items of WORK which are necessary 
and reasonable for COMPLETION OF WORK shall be final and binding and reasonable for COMPLETION OF WORK shall be final and binding 
on the CONTRACTOR, although the same may not be shown on or 
described specifically in CONTRACT DOCUMENTS. 
Generality of this present provision shall not be deemed to cut down or 
limit in any way because in certain cases it may and in other cases it may 
not be expressly stated that the CONTRACTOR shall do or perform a 
work or supply articles or perform services at his own cost or without 
addition of payment or without extra charge or words to the same effect or 
that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates.

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, 
MATERIALS, LABOUR ETC.:
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MATERIALS, LABOUR ETC.:
Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for 
herein), pumps, materials, labour, insurance, fuel, consumables, stores 
and appliances to be supplied by the CONTRACTOR and all other 
matters in connection with each item in the Schedule of Rates and the 
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execution of the WORK or any portion thereof finished, complete in every 
respect and maintained as shown or described in the CONTRACT 
DOCUMENTS or as may be ordered in writing during the continuance of 
the CONTRACT.the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND 
CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to 
include and cover the cost of all royalties and fees for the articles and 
processes, protected by letters, patent or otherwise incorporated in or 
used in connection with the WORK, also all royalties, rents and other 
payments in connection with obtaining materials of whatsoever kind for 
the WORK and shall include an indemnity to the EMPLOYER which the 
CONTRACTOR hereby gives against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation in or use on 
the WORK of any such articles, processes or materials, octroi or other the WORK of any such articles, processes or materials, octroi or other 
municipal or local Board Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK shall be borne by the 
CONTRACTOR.

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES:
No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, 
Sales Tax on works Contract quay or any port dues, transport charges, 
stamp duties or Central or State Government or local Body or Municipal 
Taxes or duties, taxes or charges (from or of any other body), 
whatsoever, will be granted or obtained, all of which expenses shall be 
deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other 
privileges necessary to complete the WORK.privileges necessary to complete the WORK.

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
The Schedule of Rates shall be deemed to include and cover the risk of 
all possibilities of delay and interference with the CONTRACTOR's 
conduct of WORK which occur from any causes including orders of the 
EMPLOYER in the exercise of his power and on account of extension of 
time granted due to various reasons and for all other possible or probable 
causes of delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:
For WORK under unit rate basis, no alteration will be allowed in the 
Schedule of Rates by reason of works or any part of them being modified, 
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Schedule of Rates by reason of works or any part of them being modified, 
altered, extended, diminished or committed. The Schedule of Rates are 
fully inclusive of rates which have been fixed by the CONTRACTOR and 
agreed to by the EMPLOYER and cannot be altered. 

For lump sum CONTRACTS, the payment will be made according to the 
WORK actually carried out, for which purpose an item wise, or work wise 
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Schedule of Rates shall be furnished, suitable for evaluating the value of 
WORK done and preparing running account bill.

Payment for any additional work which is not covered in the Schedule of Payment for any additional work which is not covered in the Schedule of 
Rates shall only be released on issuance of change order.

88 Procedure for measurement and billing of work in progress:

88.1 BILLING PROCEDURE:
Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement 
sheets supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and 
passing.

88.1.2 EMPLOYER shall scrutinize and check the measurements recorded on the 
sheets and shall certify correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the 
comprehensive checks in accordance with the terms and conditions of the 
CONTRACTS, within 7 days of submission of the bills, complete in all respects 
and send the same to the Employer to effect payment to the CONTRACTOR.

88.1.4 MNGL shall make all endeavour to make payments of undisputed amount of the 
bills submitted based on the joint measurements within 15 (Fifteen) days from the 
date of certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out 88.1.5 Measurements shall be recorded as per the methods of measurement spelt out 
in EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER 
shall be fully responsible for checking the measurements quantitatively and 
qualitatively as recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 
volume of work executed since the last measured bill along with summary of final 
measurements will be considered for the final bill. However, a detailed check 
shall be made as to missing measurements and in case there are any missing 
items or measurements the same shall be recorded.

88.2 SECURED ADVANCE ON MATERIAL:
Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
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Unless otherwise provided elsewhere in the tender, no `Secured Advance' on 
security of materials brought to site for execution of contracted items(s) shall be 
paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:
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In case of any dispute as to the mode of measurement not covered by the 
CONTRACT to be adopted for any item of WORK, mode of measurement as per 
latest Indian Standard Specifications shall be followed.

88.4 ROUNDING OF AMOUNTS:
In calculating the amount of each item due to the CONTRACTOR in every 
certificate prepared for payment, sum of less than 50 paise shall be omitted and 
the total amount on each certificate shall be rounded off to the nearest rupees, 
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more 
up to one rupee shall be reckoned as one rupee.

89 Lump sum in tender: 

89.1 The payment against any Lump sum item shall be made only on completion of 
that item as per the provision of the CONTRACT after certification by 
ENGINEER-IN-CHARGE.ENGINEER-IN-CHARGE.

90 Running account payments to be regarded as advance:

90.1 All running account payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for WORK actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the CONTRACT, or 
any part thereof, in this respect, or of the occurring of any claim by the 
CONTRACTOR, nor shall it conclude, determine or affect in any way the powers 
of the EMPLOYER under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise, or in any other way vary 
or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR 
within one month of the date of physical completion of the WORK; otherwise, the 
ENGINEER-IN-CHARGE's certificate of the measurement and of total amount 
payable for the WORK accordingly shall be final and binding on all parties

91 Notice of claims for additional payments:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for 
any extra/additional WORKS or MATERIAL change in original SPECIFICATIONS 
carried out by him in respect of WORK he shall forthwith give notice in writing to 
the ENGINEER-IN-CHARGE that he claims extra payment. Such notice shall be 
given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such 
claims and such notice shall contain full particulars of the nature of such claim 
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claims and such notice shall contain full particulars of the nature of such claim 
with full details of amount claimed. Irrespective of any provision in the 
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to 
lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 
happening of the event and quantify the claim within 30 (thirty) days, failing which 
the CONTRACTOR will lose his right to claim any 
compensation/reimbursement/damages etc. or refer the matter to arbitration. 
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Failure on the part of CONTRACTOR to put forward any claim without the 
necessary particulars as above within the time above specified shall be an 
absolute waiver thereof. No omission by EMPLOYER to reject any such claim 
and no delay in dealing therewith shall be waiver by EMPLOYER of any of these and no delay in dealing therewith shall be waiver by EMPLOYER of any of these 
rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of 
time and cause to discharge these in a manner considered appropriate after due 
deliberations thereon. However, CONTRACTOR shall be obliged to carry on with 
the WORK during the period in which his claims are under consideration by the 
EMPLOYER, irrespective of the outcome of such claims, where additional 
payments for WORKS considered extra are justifiable in accordance with the 
CONTRACT provisions, EMPLOYER shall arrange to release the same in the 
same manner as for normal WORK payments. Such of the extra works so 
admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The ratesstipulations and specifications as are applicable for the CONTRACT. The rates
for extra works shall generally be the unit rates provided for in the CONTRACT. 
In the event unit rates for extra works so executed are not available as per 
CONTRACT, payments may either be released on day work basis for which 
daily/hourly rates for workmen and hourly rates for equipment rental shall apply, 
or on the unit rate for WORK executed shall be derived by interpolation/ 
extrapolation of unit rates already existing in the CONTRACT. In all the matters 
pertaining to applicability of rate and admittance of otherwise of an extra work 
claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final 
and binding. 

92 Payment of contractor's bill: 

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till 92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till 
the whole of the work shall have been completed and a certificate of completion 
given. But in case of works estimated to cost more than Rs.10,000/-, that 
CONTRACTOR on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof approved and passed by the 
ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the CONTRACTOR. This 
payment will be made after making necessary corrections/deductions as 
stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract 
Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by 
Account Payee cheque forwarding the same to registered office or the notified 
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Account Payee cheque forwarding the same to registered office or the notified 
office of the CONTRACTOR. In no case will EMPLOYER be responsible if the 
cheque is mislaid or misappropriated by unauthorized person/persons. In all 
cases, the CONTRACTOR shall present his bill duly pre-receipted on proper 
revenue stamp payment shall be made in Indian Currency.
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92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of 
the submission of bill on joint measurements, after completion of all the 
obligations under the CONTRACT.

93 Receipt for payment: 

93.1 Receipt for payment made on account of work when executed by a firm, must be 
signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender 
as a limited company in which case the receipts must be signed in the name of 
the company by one of its principal officers or by some other person having 
authority to give effectual receipt for the company.

94 Completion certificate: 

94.1 APPLICATION FOR COMPLETION CERTIFICATE :94.1 APPLICATION FOR COMPLETION CERTIFICATE :
When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be 
eligible to apply for COMPLETION CERTIFICATE. 

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application 
therefore from the CONTRACTOR after verifying from the completion documents 
and satisfying himself that the WORK has been completed in accordance with 
and as set out in the construction and erection drawings, and the CONTRACT 
DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is 
eligible to present the final bill for the WORK executed by him under the terms of 
CONTRACT.CONTRACT.

94.2 COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the 
WORK be deemed to have been executed until all scaffolding, surplus materials 
and rubbish is cleared off the SITE completely nor until the WORK shall have 
been measured by the ENGINEER-IN-CHARGE whose measurement shall be 
binding and conclusive. The WORKS will not be considered as complete and 
taken over by the EMPLOYER, until all the temporary works, labour and staff 
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.
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colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-
CHARGE may at the expense of the CONTRACTOR remove such scaffolding, 
surplus materials and rubbish and dispose off the same as he thinks fit and clean 
off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount 
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of all expenses so incurred and shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realized 
by the sale thereof.

94.3 COMPLETION CERTIFICATE DOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form 
the completion documents:

i) The technical documents according to which the WORK was carried out.

ii) Six (6) sets of construction drawings showing therein the modification and 
correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work.

iv) Certificates of final levels as set out for various works.

v) Certificates of tests performed for various WORKS.

vi) Material appropriation, Statement for the materials issued by the 
EMPLOYER for the WORK and list of surplus materials returned to the 
EMPLOYER's store duly supported by necessary documents.

95 Final decision and final certificate:

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE 
being satisfied that the WORKS have been duly maintained by the 
CONTRACTOR during monsoon or such period as hereinbefore provided in CONTRACTOR during monsoon or such period as hereinbefore provided in 
Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any 
subsidence and performed all his obligations under the CONTRACT, the 
ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a 
certificate herein referred to as the FINAL CERTIFICATE to that effect and the 
CONTRACTOR shall not be considered to have fulfilled the whole of his 
obligations under CONTRACT until FINAL CERTIFICATE shall have been given 
by the ENGINEER-IN- CHARGE notwithstanding any previous entry upon the 
WORK and taking possession, working or using of the same or any part thereof 
by the EMPLOYER.

96 Certificate and payments on evidence of completion:
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96 Certificate and payments on evidence of completion:

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a 
certificate or on general account shall be taken to be an admission by the 
EMPLOYER of the due performance of the CONTRACT or any part thereof or of 
occupancy or validity of any claim by the CONTRACTOR.
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97 Deductions from the contract price:

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, 
which under the provisions of the CONTRACT, the CONTRACTOR is liable/will which under the provisions of the CONTRACT, the CONTRACTOR is liable/will 
be liable, will be claimed by the EMPLOYER. All such claims shall be billed by 
the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt 
of the corresponding bills and if not paid by the CONTRACTOR within the said 
period, the EMPLOYER may, then, deduct the amount from any moneys due i.e., 
Contract Performance Security or becoming due to the CONTRACTOR under 
the CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims.

SECTION-VII Taxes and Insurance

98 Taxes, Duties, Octroi / LBT etc: 98 Taxes, Duties, Octroi / LBT etc: 

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the payment of any and all Taxes, Duties, including Goods & Service Tax , 
octroi / LBT etc. now or hereafter imposed, increased, modified, all the Goods & 
Service Tax , duties, octroi / LBT etc. now in force and hereafter increased, 
imposed or modified, from time to time in respect of WORKS and materials and 
all contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State 
Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance 
of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and 
local law and regulation and requirement of any Central, State or local local law and regulation and requirement of any Central, State or local 
Government agency or authority. CONTRACTOR further agrees to defend, 
indemnify and hold EMPLOYER harmless from any liability or penalty which may 
be imposed by the Central, State or Local authorities by reason or any violation 
by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings 
that may be brought against the EMPLOYER arising under, growing out of, or by 
reason of the work provided for by this CONTRACT, by third parties, or by 
Central or State Government authority or any administrative sub-division thereof.

Tax deductions will be made as per the rules and regulations in force in 
accordance with acts prevailing from time to time.

Tenderer should quote all inclusive prices including the liability of Goods & 
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Tenderer should quote all inclusive prices including the liability of Goods & 
Service Tax / Turnover Tax whether on the works contract as a whole or in 
respect of bought out components used by the CONTRACTOR in execution of 
the CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying 
Goods & Service Tax, and claims reimbursement / set off for the same contractor 
shall furnish appropriate invoice to MNGL for such claims / set off by MNGL.
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99 Goods & Service tax/turnover tax: 

99.1 Tenderer should quote all inclusive prices including the liability of Goods & 99.1 Tenderer should quote all inclusive prices including the liability of Goods & 
Service Tax / Turnover Tax whether on the works contract as a whole or in 
respect of bought out components used by the CONTRACTOR in execution of 
the CONTRACT. EMPLOYER shall not be responsible for any such liability of the 
CONTRACTOR in respect of this CONTRACT. Since MNGL would be paying 
Goods & Service Tax, and claims reimbursement / set off for the same contractor 
shall furnish appropriate invoice to MNGL for such claims / set off by MNGL

100 Statutory variations 

100.1 Tenderer should quote prices inclusive of Goods & Service Tax applicable on 
finished product. Any statutory variations on all taxes & duties, Goods & Service 
Tax to be included on finished product during the contractual completion period, Tax to be included on finished product during the contractual completion period, 
shall be to the Employer's account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL . However, any 
increase in the rate of these taxes and duties (Goods & Service Tax ) beyond the 
contractual completion period shall be to Contractor's account and any decrease 
shall be passed on to MNGL.

101 Insurance: 

101.1 GENERAL
CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the EMPLOYER as 
follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may 
be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as acceptable to 
the EMPLOYER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in 
this regard shall not relieve him of any of his responsibilities and obligations 
under CONTRACT.
Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
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clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to 
the account of CONTRACTOR. CONTRACTOR shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs 
and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 
shall provide the EMPLOYER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of 
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document shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall 
also inform the EMPLOYER at least 60(Sixty) days in advance regarding the 
expiry cancellation and/or changes in any of such documents and ensure expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose 
of replacement of equipment lost in transit and/or during erection, shall be made 
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for 
obtaining requisite licenses, port clearances and other formalities relating to such 
import. The risks that are to be covered under the insurance shall include, but not 
be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 
commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 
transportation only) etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the EMPLOYER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage 
risk and in such a case, the parties to the CONTRACT will agree for a mutual 
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced 
premium amounts. 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act 1948 and the CONTRACTOR further agrees to 
defend, indemnify and hold EMPLOYER harmless for any liability or 
penalty which may be imposed by the Central, State or Local authority by 
reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also 
from all claims, suits or proceeding that may be brought against the 
EMPLOYER arising under, growing out of or by reasons of the work 
provided for by this CONTRACTOR, by third parties or by Central or State 
Government authority or any political sub- division thereof.

Page 129 of 155

The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required 
in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, 
who are employed in the WORK provided for or those covered by ESI 
from time to time under the Agreement. The CONTRACTOR shall deduct 
and secure the agreement of the SUB- CONTRACTOR to deduct the 
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employee's contribution as per the first schedule of the Employee's State 
Insurance Act from wages and affix the Employees Contribution Card at 
wages payment intervals. The CONTRACTOR shall remit and secure the 
agreement of SUB-CONTRACTOR to remit to the State Bank of India, agreement of SUB-CONTRACTOR to remit to the State Bank of India, 
Employee's State Insurance Corporation Account, the Employee's 
contribution as required by the Act. The CONTRACTOR agrees to 
maintain all cards and Records as required under the Act in respect of 
employees and payments and the CONTRACTOR shall secure the 
agreement of the SUBCONTRACTOR to maintain such records. Any 
expenses incurred for the contributions, making contributions or 
maintaining records shall be to the CONTRACTOR's or SUB-
CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the 
total VALUE OF CONTRACT until the CONTRACTOR shall furnish 
satisfactory proof that all contributions as required by the Employees satisfactory proof that all contributions as required by the Employees 
State Insurance Act, 1948, have been paid. This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place of work.

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY 
INSURANCE:
Insurance shall be affected for all the CONTRACTOR's employees 
engaged in the performance of this CONTRACT. If any of the work is 
sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to 
provide workman's Compensation and employer's liability insurance for 
the later's employees if such employees are not covered under the 
CONTRACTOR's Insurance.

iii) ACCIDENT OR INJURY TO WORKMEN:iii) ACCIDENT OR INJURY TO WORKMEN:
The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any 
accident or injury to any workman or other person in the Employment of 
the CONTRACTOR or any SUB-CONTRACTOR save and except an 
accident or injury resulting from any act or default of the EMPLOYER, his 
agents or servants and the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and compensation 
(save and except and aforesaid) and against all claims, demands, 
proceeding, costs, charges and expenses, whatsoever in respect or in 
relation thereto.

iv) TRANSIT INSURANCE
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iv) TRANSIT INSURANCE
In respect of all items to be transported by the CONTRACTOR to the
SITE of WORK, the cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost.

v) COMPREHENSIVE AUTOMOBILE INSURANCE
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This insurance shall be in such a form as to protect the Contractor against 
all claims for injuries, disability, disease and death to members of public 
including EMPLOYER’s men and damage to the property of others arising 
from the use of motor vehicles during on or off the `site’ operations, from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the Employer ship of such vehicles.

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE
a) This insurance shall protect the Contractor against all claims 

arising from injuries, disabilities, disease or death of member of 
public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his 
representatives and Sub-Contractor’s or from riots, strikes and 
civil commotion.

b) Contractor shall take suitable Group Personal Accident Insurance 
Cover for taking care of injury, damage or any other risks in Cover for taking care of injury, damage or any other risks in 
respect of his Engineers and other Supervisory staff who are not 
covered under Employees State Insurance Act.

c) The policy shall cover third party liability. The third party (liability 
shall cover the loss/ disablement of human life (person not 
belonging to the Contractor) and also cover the risk of damage to 
others materials/ equipment/ properties during construction, 
erection and commissioning at site. The value of third party liability 
for compensation for loss of human life or partial/full disablement 
shall be of required statutory value but not less than Rs. 2 lakhs 
per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per 
partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and compensation as may be awarded by Court by Law in India and 
cover for damage to others equipment/ property as approved by 
the Purchaser. However, third party risk shall be maximum up to 
Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover 
damage, loss, accidents, risks etc., in respect of all his plant, 
equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of 
EMPLOYER and Contractor from one or more nationalized 
insurance company from any branch office at Project site.
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insurance company from any branch office at Project site.

f) Any such insurance requirements as are hereby established as 
the minimum policies and coverages which Contractor must 
secure and keep in force must be complied with, Contractor shall 
at all times be free to obtain additional or increased coverages at 
Contractor’s sole expenses.
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vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 
REGULATIONS OR BY EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other CONTRACTOR shall also carry and maintain any and all other 
insurance(s) which he may be required under any law or regulation from 
time to time without any extra cost to EMPLOYER. He shall also carry 
and maintain any other insurance which may be required by the 
EMPLOYER.

102 Damage to Property or to any Person or any Third Party

102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction 
of 

the EMPLOYER any loss or any damage to structures and properties 
belonging to the EMPLOYER or being executed or procured or being 
procured by the EMPLOYER or of other agencies within in the premises procured by the EMPLOYER or of other agencies within in the premises 
of all the work of the EMPLOYER, if such loss or damage is due to fault 
and/or the negligence or willful acts or omission of the CONTRACTOR, 
his employees, agents, representatives or SUB-CONTRACTOR.

ii) The CONTRACTOR shall take sufficient care in moving his plants, 
equipments and materials from one place to another so that they do not 
cause any damage to any person or to the property of the EMPLOYER or 
any third party including overhead and underground cables and in the 
event of any damage resulting to the property of the EMPLOYER or of a 
third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damages including eventual loss of production, 
operation or services in any plant or establishment as estimated by the 
EMPLOYER or ascertained or demanded by the third party shall be borne EMPLOYER or ascertained or demanded by the third party shall be borne 
by the CONTRACTOR. Third party liability risk shall be Rupees One lakh 
for single accident and limited to Rupees Ten lakhs.

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless 
of all claims for damages to property other than EMPLOYER's property 
arising under or by reason of this agreement, if such claims result from 
the fault and/or negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR.

SECTION-VIII Labour Laws
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103 Labour laws:

103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the 
WORK.



MAHARASHTRA NATURAL 
GAS LIMITED

Tender for annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new 

CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

ii) The CONTRACTOR shall not pay less than what is provided under law to 
labourers engaged by him on the WORK.

iii) The CONTRACTOR shall at his expense comply with all labour laws and iii) The CONTRACTOR shall at his expense comply with all labour laws and 
keep the EMPLOYER indemnified in respect thereof.

iv) The CONTRACTOR shall pay equal wages for men and women in 
accordance with applicable labour laws.

v) If the CONTRACTOR is covered under the Contract labour (Regulation 
and Abolition) Act, he shall obtain a license from licensing authority (i.e. 
office of the labour commissioner) by payment of necessary prescribed 
fee and the deposit, if any, before starting the WORK under the 
CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR.

vi) The CONTRACTOR shall employ labour in sufficient numbers either vi) The CONTRACTOR shall employ labour in sufficient numbers either 
directly or through SUB- CONTRACTOR's to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified in 
the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

vii) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the 
distribution return of the number and description, by trades of the work 
people employed on the works. The CONTRACTOR shall also submit on 
the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true 
statement showing in respect of the second half of the preceding month 
and the first half of the current month (1) the accidents that occurred 
during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (2) 
the number of female workers who have been allowed Maternity Benefit the number of female workers who have been allowed Maternity Benefit 
as provided in the Maternity Benefit Act 1961 on Rules made there under 
and the amount paid to them.

viii) The CONTRACTOR shall comply with the provisions of the payment of 
Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages 
Act 1948. Employers Liability Act 1938. Workmen's Compensation Act 
1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and 
Contract Labour Regulation and Abolition Act 1970, Employment of 
Children Act 1938 or any modifications thereof or any other law relating 
thereto and rules made there under from time to time.

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 
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ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 
Inspecting Officer as defined in Contract Labour (Regulation and 
Abolition) Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which 
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are not justified by the terms of the Contract or non-observance of the 
said regulations.

x) The CONTRACTOR shall indemnify the EMPLOYER against any x) The CONTRACTOR shall indemnify the EMPLOYER against any 
payments to be made under and for the observance of the provisions of 
the aforesaid Acts without prejudice to his right to obtain indemnity from 
his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing 
a default or breach of any of the provisions of the aforesaid Acts as 
amended from time to time, of furnishing any information or submitting or 
filling and Form/ Register/ Slip under the provisions of these Acts which is 
materially incorrect then on the report of the inspecting Officers, the 
CONTRACTOR shall without prejudice to any other liability pay to the 
EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for 
every default, breach or furnishing, making, submitting, filling materially 
incorrect statement as may be fixed by the ENGINEER-IN- CHARGE and 
in the event of the CONTRACTOR's default continuing in this respect, the in the event of the CONTRACTOR's default continuing in this respect, the 
Liquidated Damages may be enhanced to Rs.50.00 per day for each day 
of default subject to a maximum of one percent of the estimated cost of 
the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such 
amount from bills or Contract Performance Security of the 
CONTRACTOR and credit the same to the Welfare Fund constitute under 
these acts. The decision of the ENGINEER-IN-CHARGE in this respect 
shall be final and binding.

104 Implementation of apprentices act, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 
1961 and the Rules and Orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 
shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions, of the Act.

105 Contractor to indemnify the employer:

105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, 
office and employee of the EMPLOYER, also the ENGINEER-IN-

CHARGE and his staff against all actions, proceedings, claims, demands, 
costs and expenses whatsoever arising out of or in connection with the 
matters referred to in Clause 102.0 and elsewhere and all actions, 
proceedings, claims, demands, costs and expenses which may be made 
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proceedings, claims, demands, costs and expenses which may be made 
against the EMPLOYER for or in respect of or arising out of any failure by the 

CONTRACTOR in the performance of his obligations under the 
CONTRACT DOCUMENT. The EMPLOYER sha ll not be liable for or in 
respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or 
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compensation payable by law in respect or in consequence of any 
accident or injury to any workmen or other person. In the employment of 
the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such indemnify and keep indemnified the EMPLOYER against all such 
damages and compensations and against all claims, damages, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto.

ii) PAYMENT OF CLAIMS AND DAMAGES :
Should the EMPLOYER have to pay any money in respect of such claims 
or demands as aforesaid the amount so paid and the costs incurred by 
the EMPLOYER shall be charged to and paid by the CONTRACTOR and 
the CONTRACTOR shall not be at liberty to dispute or question the right 
of the EMPLOYER to make such payments notwithstanding the same, 
may have been made without the consent or authority or in law or 
otherwise to the contrary.otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12, Sub-
section (i) of workmen's compensation Act, 1923 or other applicable 
provision of Workmen Compensation Act or any other Act, the 
EMPLOYER is obliged to pay compensation to a workman employed by 
the CONTRACTOR in execution of the WORK, the EMPLOYER will 
recover from the CONTRACTOR the amount of the compensation so 
paid, and without prejudice to the rights of EMPLOYER under Section 12, 
Sub- section (2) of the said act, EMPLOYER shall be at liberty to recover 
such amount or any part thereof by deducting it from the Contract 
Performance Security or from any sum due to the CONTRACTOR 
whether under this CONTRACT or otherwise. The EMPLOYER shall not 
be bound to contest any claim made under Section 12, Sub-section (i) of be bound to contest any claim made under Section 12, Sub-section (i) of 
the said act, except on the written request of the CONTRACTOR and 
upon his giving to the EMPLOYER full security for all costs for which the 
EMPLOYER might become liable in consequence of contesting such 
claim.

106 Health and sanitary arrangements for workers:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the 
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR 
shall comply with or cause to be complied with all the rules and regulations of the 
local sanitary and other authorities or as framed by the EMPLOYER from time to 
time for the protection of health and sanitary arrangements for all workers.
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time for the protection of health and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as 
electricity, water and other sanitary and health arrangements. The 
CONTRACTOR shall also provide necessary surface transportation to the place 
of work and back to the colony for their personnel accommodated in the labour 
colony.
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SECTION-IX Applicable Laws and Settlement of Disputes

107 Arbitration: 107 Arbitration: 

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all 
disputes shall be referred to arbitration by Sole Arbitrator.

The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer 
(as the case may be) to select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within 30 
days from the receipt of the communication suggesting the panel of arbitrators, days from the receipt of the communication suggesting the panel of arbitrators, 
the right of selection of the sole arbitrator by the other party shall stand forfeited 
and the EMPLOYER (MNGL) shall have discretion to proceed with the 
appointment of the Sole Arbitrator. The decision of Employer on the appointment 
of the sole arbitrator shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration 
proceedings shall be shared equally by the parties. The Arbitration proceedings 
shall be in English language and venue shall be Pune in Maharashtra, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 
1996 and the Rules framed there under shall be applicable. All matters relating to 
this contract are subject to the exclusive jurisdiction of the court situated at Pune.this contract are subject to the exclusive jurisdiction of the court situated at Pune.

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 
Act 1996 was enacted by the Indian Parliament and is based on United Nations 
Commission on International Trade Law (UNCITRAL model law), which were 
prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide 
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.

108 Jurisdiction: 
The CONTRACT shall be governed by and constructed according to the laws in 
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the 
Courts situated at Pune, MAHARASHTRA STATE for the purposes of disputes, 
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Courts situated at Pune, MAHARASHTRA STATE for the purposes of disputes, 
actions and proceedings arising out of the CONTRACT, the courts at Pune,   
MAHARASHTRA STATE only will have the jurisdiction to hear and decide such 
disputed, actions and proceedings.
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SECTION-X Safety Codes

109 General: 
109.1 CONTRACTOR shall adhere to safe construction practice and guard against 109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with EMPLOYER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will 
be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared.

110 Safety regulations: 
110.1 i) In respect of all labour, directly employed in the WORK for the

performance 
of CONTRACTOR's part of this agreement, the CONTRACTOR shall at 
his own expense arrange for all the safety provisions as per safety codes 
of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines 
Act and such other acts as applicable.Act and such other acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire and safety 
regulations of the EMPLOYER. Before starting construction work 
CONTRACTOR shall consult with EMPLOYER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the 
EMPLOYER any loss or damage due to fire to any portion of the work 
done or to be done under this agreement or to any of the EMPLOYER's 
existing property.

111 First aid and industrial injuries:
111.0 i) CONTRACTOR shall maintain first aid facilities for its employees and 

those of its SUB-CONTRACTOR.

ii) CONTRACTOR shall make outside arrangements for ambulance service 
and for the treatment of industrial injuries. Names of those providing 
these services shall be furnished to EMPLOYER prior to start of 
construction and their telephone numbers shall be prominently posted in 
CONTRACTOR's field office.

iii) All critical industrial injuries shall be reported promptly to EMPLOYER, 
and a copy of CONTRACTOR's report covering each personal injury 
requiring the attention of a physician shall be furnished to the 
EMPLOYER.

112 General rules: 
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112 General rules: 
112.1 Smoking within the premises of City Gas Station is strictly prohibited. Violators of 

the no smoking rules shall be discharged immediately.

113 Contractor's barricades: 
113.0 i) CONTRACTOR shall erect and maintain barricades required in 

connection with his operation to guard or protect:-
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a) Excavations
b) Hoisting Areas.
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's 

inspectors.inspectors.
d) EMPLOYER's existing property subject to damage by 

CONTRACTOR's Operations.
e) Rail Road unloading spots.

ii) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall 
become acquainted with EMPLOYER's barricading practice and shall 
respect the provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not located in normal 
routes of travel shall be marked by red flasher lanterns at nights.

114 Scaffolding: 

114.1 i) Suitable scaffolding should be provided for workmen for all works that 
cannot safely be done from the ground or from solid construction except 
such short period work as can be done safely from ladders. When a 

ladder is used an extra Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying material as well, suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

ii) Scaffolding or staging more than 4 meters above the ground or floor,
swing suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached, bolted, braced and 
otherwise retarded at least one meter high above the floor or platform of 
such scaffolding or staging and extending along the entire length of the such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure.

iii) Working platform, gangway and stairway should be so constructed that 
they should not sag unduly or unequally and if the height of platform of 
the gangway or the stairway is more than 4 meters above the ground 
level or floor level, they should be closely boarded, should have adequate 
width and should be suitably fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of persons or materials by 
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provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing of railing whose minimum heights shall be 1 
meter.

v) Safe-means of access shall be provided to all working platforms and 
other working places, every ladder shall be securely fixed. No portable 
single ladder shall be over 9 meters in length while the width between 
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side rails in rung ladder shall in no case be less than 30 cm for ladder up 
to and including 3 meters in length. For longer ladder this width should be 
increased 5mm for each additional foot of length. Uniform steps spacing 
shall not exceed 30 cms. Adequate precautions shall be taken to prevent shall not exceed 30 cms. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work 
shall be so stacked or placed to cause danger or inconvenience to any 
person or public. The CONTRACTOR shall also provide all necessary 
fencing and lights to protect the workers and staff from accidents, and 
shall be bound to bear the expenses of defense of every suit, action or 
other proceeding of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and pay any 
damages and costs which may be awarded in any such suit or action or 
proceeding to any such person or which may with the consent of the 
CONTRACTOR be paid to compromise any claim by any such person.

115 Excavation and trenching: 115 Excavation and trenching: 

115.1 All trenches 1.2 meters or more in depth shall at all times be supplied with at 
least one ladder for each 50 meters length or fraction thereof.

Ladder shall be extended from bottom of the trenches to at least 1 meter above 
the surface of the ground. The sides of the trenches which are 1.5M in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, 
so as to avoid the danger of sides to collapse. The excavated materials shall not 
be placed within 1.5 meters of the edge of the trench or half of the trench width 
whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under-cutting shall be done.

116 Demolition/general safety: 116 Demolition/general safety: 

116.1 i) Before any demolition work is commenced and also during the progress 
of 

the demolition work
a) All roads and open areas adjacent to the work site shall either be 

closed or suitably protected.
b) No electric cable or apparatus which is liable to be a source of 

danger shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe.
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materials as to render it unsafe.

ii) All necessary personal safety equipment as considered adequate by the 
ENGINEER-IN-CHARGE should be kept available for the use of the 
persons employed on the SITE and maintained in condition suitable for 
immediate use, and the CONTRACTOR shall take adequate steps to 
ensure proper use of equipment by those concerned.



MAHARASHTRA NATURAL 
GAS LIMITED

Tender for annual rate contract for appointment of consultant for 
carrying out geotechnical investigation work at proposed new 

CNG stations in Nashik GA of MNGL, Pune.  

Bid No.: MNGL/C&P/2019-20/39

a) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective 
gloves.gloves.

b) Those engaged in white washing and mixing or stacking or 
cement bags or any material which are injurious to the eyes be 
provided with protective goggles.

c) Those engaged in welding and cutting works shall be provided 
with protective face & eye shield, hand gloves, etc.

d) Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are 
in use, the CONTRACTOR shall ensure that the manhole covers 
are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes, and the manholes 
so opened shall be cordoned off with suitable railing and provided so opened shall be cordoned off with suitable railing and provided 
with warning signals or board to prevent accident to the public.

f) The CONTRACTOR shall not employ men below the age of 18 
years and women on the work of painting with products containing 
lead in any form. Wherever men above the age of 18 years are 
employed on the work of lead painting, the following precautions 
should be taken.
1) No paint containing lead or lead product shall be used 

except in the form of paste or readymade paint.
2) Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a 
surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be provided to workmen and adequate facilities shall be provided to 
enable the working painters to wash them during and on 
cessation of work.

iii) When the work is done near any place where there is risk of drowning, all 
necessary safety equipment should be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work.

iv) Use of hoisting machines and tackles including their attachments, 
anchorage and supports shall conform to the following standards or 
conditions:
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conditions:
a) These shall be of good mechanical construction, sound materials 

and adequate strength and free from patent defect and shall be 
kept in good working order.

b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and 
free from patent defects.
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c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding, winch or 
give signals to the operator.give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, 
shackle, swivel, and pulley block used in hoisting or lowering or as 
means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gears 
referred to above shall be plainly marked with the safe working 
load of the conditions under which it is applicable and the same 
shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing.

e) In case of departmental machine, the safe working load shall be 
notified by the ENGINEER- IN-CHARGE. As regards 
CONTRACTOR's machines, the CONTRACTOR shall notify the CONTRACTOR's machines, the CONTRACTOR shall notify the 
safe working load of the machine to the ENGINEER-IN-CHARGE 
whenever he brings any machinery to SITE of WORK and get it 
verified by the Engineer concerned.

v) Motors, gears, transmission lines, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient safeguards. 
Hoisting appliances should be provided with such means as to reduce to 
minimum the accidental descent of the load, adequate precautions should 
be taken to reduce the minimum risk of any part or parts of a suspended 
load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers shall not wear any rings, necessary should be provided. The workers shall not wear any rings, 
watches and carry keys or other materials which are good conductors of 
electricity.

vi) All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in safe conditions and no scaffolds, ladder or 
equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work.

vii) These safety provisions should be brought to the notice of all concerned 
by displaying on a notice board at a prominent place at the work-spot. 
The person responsible for compliance of the safety code shall be named 
therein by the CONTRACTOR.
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therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations relating to 
safety precautions, the arrangements made by the CONTRACTOR shall 
be open to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or 
safety Engineer of the Administration or their representatives.
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ix) Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works 
shall be carried out in such a manner as not to interfere in any way shall be carried out in such a manner as not to interfere in any way 
whatsoever with the traffic on any roads or footpath at the site or in the 
vicinity thereto or any existing works whether the property of the 
Administration or of a third party.

In addition to the above, the CONTRACTOR shall abide by the safety 
code provision as per C.P.W.D. Safety code and Indian Standard Safety 
Code from time to time.

117 Care in handling inflammable gas:
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise 

utmost care in handling the inflammable gas cylinder/inflammable liquids/paints 
etc. as required under the law and/or as advised by the fire Authorities of the etc. as required under the law and/or as advised by the fire Authorities of the 
EMPLOYER

118 Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around work site.

119 Precautions against fire: 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and 

drums at worksite as recommended by ENGINEER-IN-CHARGE. They will have 
to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near 
or around the work-site.

120 Explosives: 
120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing 
and then only in the manner and to the extent to which such permission is given. 
When explosives are required for the WORK they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with 
the Explosives Rules. The CONTRACTOR shall obtain the necessary license for 
the storage and the use of explosives and all operations in which or for which 
explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against 
any loss or damage resulting directly or indirectly there from.
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121 Mines act: 
121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the 

safety provisions as required by the ENGINEER-IN-CHARGE in respect of all 
labour directly employed for performance of the WORKS and shall provide all 
facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN-
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CHARGE shall be entitled to do so and recover the costs thereof from the 
CONTRACTOR.

121.2 Failure to comply with Safety Code or the provisions relating to report on 121.2 Failure to comply with Safety Code or the provisions relating to report on 
accidents and to grant of maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be 
final and binding and deductions for recovery of such Liquidated Damages may 
be made from any amount payable to the CONTRACTOR from all the provisions 
of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations made there under in respect 
of all the persons employed by him under this CONTRACT and shall indemnify 
the EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed there under by or on behalf of any persons employed by him regulations framed there under by or on behalf of any persons employed by him 
or otherwise.

122 Preservation of place: 
122.1 The CONTRACTOR shall take requisite precautions and use his best 

endeavours to prevent any riotous or unlawful behaviour by or amongst his 
worker and others employed or the works and for the preservation of peace and 
protection of the inhabitants and security of property in the neighborhood of the 
WORK. In the event of the EMPLOYER requiring the maintenance of a Special 
Police Force at or in the vicinity of the site during the tenure of works, the 
expenses thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the CONTRACTOR.

123 Outbreak of infectious diseases:123 Outbreak of infectious diseases:
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities 

who refuse protective inoculation and vaccination when called upon to do so by 
the ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other 
infectious diseases break out the CONTRACTOR shall burn the huts, beddings, 
clothes and other belongings or used by the infected parties and promptly erect 
new huts on healthy sites as required by the ENGINEER-IN-CHARGE failing 
which within the time specified in the Engineer's requisition, the work may be 
done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR.

124 Use of intoxicants:
124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in 
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124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in 
any of the buildings, encampments or tenements owned, occupied by or within 
the control of the CONTRACTOR or any of his employee is forbidden and the 
CONTRACTOR shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition.
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In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and Indian Standard Code framed from 
time to time.
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SCOPE OF WORK & SPECIAL CONDITIONS OF 
CONTRACT
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SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

The following articles shall supplement the Instructions to Bidders and General The following articles shall supplement the Instructions to Bidders and General 
Conditions of Contract (GCC). In case any conflict between General Conditions of 
Contract and Special Conditions of Contract, the latter shall prevail to the extent 
applicable.

Scope of work :

Maharashtra Natural Gas Limited (MNGL), a JV of GAIL(India) Limited and BPCL 
formed for implementation of City Gas Distribution Project in Pune GA, Nashik GA, 
Sindhudurg GA & Ramnagara GA. MNGL is an authorized entity to supply PNG to 
Domestic, Commercial and Industrial Customers and CNG to automobiles in Pune GA, 
Nashik GA, Sindhudurg GA & Ramnagara GA. 

1.0 INTRODUCTION:1.0 INTRODUCTION:

The Scope of Work under this tender includes carrying out Geotechnical investigation 
survey for MNGL’s upcoming CNG stations in Nashik GA (Nashik district, Dhule district 
& Valsad district) etc.

This specification deals with detailed Geotechnical investigation to be carried out for 
determining soil strata present at the site and determining engineering parameters 
required for providing necessary inputs to structural design work. The number of bore 
holes to be carried out at each station shall be decided on the basis of the plot size, 
prevailing site conditions and EIC’s instruction.

2.0 OBJECTIVE:2.0 OBJECTIVE:

The objective of geotechnical investigation is to obtain soil strata present at site, obtain 
rock cores (if rocky strata is encountered), identifying the ground water table, suggesting 
the suitable foundation depth and SBC at that depth. The purpose of obtaining this data 
is to ascertain the depth up to which the foundation of building and other machines shall 
be taken.

3.0 SCOPE OF WORK:

Depending upon the area of plot at the proposed CNG station, the scope of work shall 
be decided in consultation with the Engineer-in-Charge:

SOIL INVESTIGATION:
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SOIL INVESTIGATION:

TECHNICAL SPECIFICATIONS OF WORK:

The details to be covered in the contract work shall include the following:
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Soil Investigation Work:

1.0 Field Investigation and Test
This specification deals with Field Investigation/ tests and laboratory tests involved in This specification deals with Field Investigation/ tests and laboratory tests involved in 
ascertaining soil stratification & engineering properties of the soil at proposed project 
site.

The field investigations/ tests comprise of the following: -

1.1 Exploratory Bore Holes:
1.1.1 a) Exploratory bore holes and core drilling a) BY SHELL & AUGER All bore holes 
shall be of minimum 150mm in diameter. The exploratory work at site shall be carried 
out using shell and auger equipment. The boreholes shall be terminated at a depth 
whenever with chiseling and subsequent cleaning with bailer, the bore hole cannot be 
advanced more than 300mm in one hour. The casing shall be extended upto a maximum 
depth which could be possible as per site conditions. No bentonite mud shall be used to depth which could be possible as per site conditions. No bentonite mud shall be used to 
advance boring. Chiseling shall be carried out with minimum 0.5mm tonne cross type 
chisel falling from a height of 2.0m. Chiseling and cleaning with bailer shall be done 
alternately, each operating from 5 to 10 minutes. Refusal to chiseling shall be 
considered after one hour of chiseling or when progress is less than 30 cms. for each 
200 drops, whichever is later. One bore hole thereafter shall be extended by core drilling 
method using Nx size drilling bits until 50% core recovery is achieved. Cores shall be 
properly preserved in core boxes and shall be handed over to MNGL if required. 
Whenever clay or other soft material is interspersed in rocky strata, the drilling shall 
continue deeper into rock to ascertain such formation. Disturbed samples from boring 
shall be collected every 2.0m or change in stratum and representative samples placed 
systematically for proper logging of the strata. The existing ground level shall be marked. 
Proper logging shall be done with description of different strata encountered with their 
reduced levels. (Profile of the different strata shall be plotted joining all adjacent reduced levels. (Profile of the different strata shall be plotted joining all adjacent 
boreholes apart from individual boreholes. All bore holes after completion of work shall 
immediately be filled in with a mixture of bentonite slurry and clay sand mixture).

b) BY MUD CIRCULATION DRILLING
In case the site conditions require the bore drilling shall be employed using Mud 
circulation method. It should be adopted in all type of soils. Minimum dia of bore holes 
shall be 150mm if the rate of progress of boring in hard strata is observed to be slow 
(Not more than 20 cm in two hours) contractor may be permitted to adopt core drilling 
with Nx size bit. However, the bit for core drilling shall be with double tube core barrel 
and this core drilling operation shall be at no extra cost to the owner so long as to core 
recovery is less than 25%. Commencement of rock coring shall be considered at a depth 
below which the core recovery is min 25%. For rock strata encountered having RDQ 
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below which the core recovery is min 25%. For rock strata encountered having RDQ 
50% Diamond Head of Nx size shall be used.

Termination of bore holes shall be as indicated below. Max length cored in rock shall be 
limited to 10 x Nx if rock available within 2.0m from the Bed/GL level. Length of rock 
coring will decrease linearly.
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1.1.2 Depth of Bore holes:
1.1.2.1 Depths indicated for bore holes or trial pits or any other depth correspond to the 
depth from general ground level unless otherwise specified.

1.1.2.2 Boring shall be done to a minimum depth of 10 meter from the ground level / 
River Bed level of each location marked in the drawing. However, boring shall be 
terminated in case hard rock is met at depth lesser than mentioned above with minimum 
500mm core recovery beyond 3m depth from ground level provided provisions of Clause 
1.1.1(a) are met with. Alternatively, in case the mud circulation method is emp loyed the 
criteria contained in 1.1.1 shall be met with.

1.2 Sampling:

In cohesive and semi-cohesive soils, undisturbed samples conforming to IS:2132 shall 
be taken using open tube samples with an area ratio of less than 15% so as to obtain a 
core of samples of 100mm diameters and 450mm long at every change in stratum or at core of samples of 100mm diameters and 450mm long at every change in stratum or at 
intervals of 1.5m whichever is less. The tubes shall be marked and the ends of the 
sample tube shall be sealed properly with wax of thickness not less than 25mm and 
capped properly immediately after the sample is recovered from the boreholes to ensure 
no loss of moisture with time while retained in the tube.

Sample tubes shall be immediately shifted to the laboratory for testing.

1.3 Standard Penetration Test (SPT):

The S.P.T. shall be performed at the base of boreholes as per IS:2131 at every change 
in stratum or at intervals of 1.5 metre whichever is less in both cohesive and non-
cohesive soil. Test may also be required to be carried out in compact sand which in 
normal terminology will be refusal strata. No. of blows required to penetrate every normal terminology will be refusal strata. No. of blows required to penetrate every 
150mm shall be recorded in case of normal sand, silt or clay as per IS:2131. In case of 
dense/ hard stratum, the penetration (in mm) for every 20 blows per test shall be 
recorded. All these field records are to be submitted along with bore logs.

Bent rods and damaged/ defective nipples shall not be used for the test and shall be 
replaced immediately by proper ones. Centering spacers shall be used at every 6 meters 
or at smaller intervals in depths to reduce the effect of whipping of rods. Samples 
collected in process of conducting S.P.T. shall be preserved as disturbed sample. 
Graphs shall be drawn for each penetration test. Collection of undisturbed samples and 
conducting S.P.T. tests will be done alternatively.

1.4 Disturbed Samples:
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1.4 Disturbed Samples:

Representative disturbed samples obtained from boring at every 1.5 metre interval in 
depth or change in stratum shall be placed in suitable jars labeled properly for onward 
transmission to the laboratory. These samples shall be sent to the laboratory 
immediately after the boring is complete. All S.P.T. samples shall also be similarly 
preserved.
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1.5 Standing Ground Water Level:

Records shall be maintained of the level at which water is struck and the level of any Records shall be maintained of the level at which water is struck and the level of any 
rapid in flow shall also be recorded. On reaching such level the borehole shall be left 
open for a period of two hours to observe the rise of water in the casing. Boreholes can 
be continued thereafter, up to the end of the day. The level of the water in the casing at 
the end of the day and at the beginning of the next day shall be recorded properly. For 
studying the ground water table no drilling mud will be permitted for stabilizing the hole.

2.0 Laboratory Tests:

Laboratory tests shall be conducted on selected samples collected from site to establish 
the physical and chemical properties of soil. Following tests shall be done as appropriate 
in accordance with latest relevant Indian code of Practice.

i) Natural moisture content
ii) Void ratio
iii) Liquid plastic and shrinkage limits
iv) Specific gravity
v) Dry density and bulk density
vi) Direct Shear test
vii) Consolidation/ swelling test
viii) Particle size analysis
ix) Triaxial test (undrained quick test)
x) Test on core samples
xi) Chemical properties of the soil & sub-soil water.

2.1 Atterberg Limits2.1 Atterberg Limits
Liquid and plastic limit tests shall be conducted on all cohesive soils for classification 
purposes and for predicting engineering properties. The results of limit tests shall be 
plotted on the plasticity chart of A. Cassagrande.Shrinkage limit shall also be determined 
for a few soil samples.

2.2 Particle Size Analysis
Particle size analysis shall be done on all clayey and sandy samples. Both sieve and 
hydrometric analysis shall be conducted and gradation curves shall be plotted to show 
the particle size distribution.

2.3 Shear Tests
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2.3 Shear Tests
Shear tests shall be conducted on the undisturbed samples. A few unconfined 
compression tests shall be conducted on clayey samples but the majority of clayey 
samples in undrained condition shall be subjected to triaxial tests. The cohesion values 
and angle of internal friction are to be determined either by Mohr’s circle or by any other 
method.
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Particular attention shall be paid for conducting triaxial tests, each of which shall be done 
on a minimum of 3 specimens. Specimens shall be prepared by trimming and not by 
pushing small tube in a large tube.

2.4 Consolidation Tests
A few consolidation tests shall be carried out on undisturbed samples of clayey soil, to 
estimate the settlement of foundation from “e-log p” curves, compression index - Cc and 
co-efficient of consolidation – Cu. Consolidation test shall be done in manner that will not 
allow the sample to swell.

2.5 Swelling Test
For soils of expansive nature, swelling tests on a few samples shall be selected for 
conducting swelling test to determine swelling pressure and magnitude.

2.6 Specific Gravity and Bulk Density
These shall be determined as per the standard procedures.These shall be determined as per the standard procedures.

2.7 Chemical Analysis of Soil and Sub-soil Water Samples
Water samples from a few bore holes shall be taken and chemical analysis shall be 
done for sulphate, chloride content and pH value, particularly to determine the 
aggressiveness to concrete, steel and GI pipes. Care shall be taken to ensure that they 
are not diluted with rain or surface water during recovery from the boreholes. Similarly, a 
few soil samples shall be chemically tested to determine the sulphate contents and other 
aggressive components.

3.0. REQUIREMENT:
The work shall be carried out in line with the relevant clauses of the attached technical 
specification for soil investigation and IS codes.

4.0 INSPECTION OF WORK:

4.1 The work is subject to inspection/ supervision at all times by the Engineer-incharge. 
The Contractor shall carry out all instructions given during inspection and shall ensure 
that the work is being carried out according to technical specifications, the technical 
documents and the relevant codes of practice.

4.2 All the survey details collected by the Contractor shall be furnished to MNGL in the 
form of a survey report.

5.0 SITE CLEANING AND RESTORATIO N:
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5.0 SITE CLEANING AND RESTORATIO N:

5.1 The contractor shall take care for cleaning the area from time to time for easy access 
to work site and also from safety point of view.

5.2 Working site should be kept cleaned and ground restoration shall be up to the entire 
satisfaction of the Engineer-in-charge.
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6.0 REPORT:

Brief report as per standard specification shall be prepared and submitted to MNGL as Brief report as per standard specification shall be prepared and submitted to MNGL as 
soon as the field and laboratory works are completed in a draft form for review and 
comments. All the information as mentioned below shall be furnished in the draft copy of 
final report. After reviewing, contractor shall be informed about comments/ remarks, if 
any, the same shall be incorporated. The report shall also include but not limited to 
following:-

1. A plot plan showing all the test locations with respect to reference change.
2. General geological information of the site.
3. Procedure of investigation and method of various testing adopted.
4. Detailed bore-logs indicating co-ordinates, reduced level, ground water table etc., 
subsoil section along various profiles indicating boreholes nos. depth wise in situ tests 
like SPT.like SPT.
5. All field and laboratory test results shall be plotted against depth and also in tabular 
form.
6. Summary of results obtained from various tests and their interpretation to evaluate 
various soil parameters i.e. SBC of soil at various depths with respect existing GWT and 
strata , etc. 
7. Proposal on the type of foundation, identify potential foundation problems and suggest 
construction technique suitable for building and other machine foundations by giving 
detailed calculations/analysis behind it.
8. Presence of high levels of chlorides, sulphates and other chemically aggressive 
elements in soils shall be reported and protective measures suggested.

7.0 Contract Period / Completion Schedule:
7.1 Period of the contract shall be, 1 (one) year from the date of Service Order (SO) 7.1 Period of the contract shall be, 1 (one) year from the date of Service Order (SO) 
Further extendable for another 6 (six) months on the same terms & conditions.

7.2 The LOI may be issued for one or more sites at a time. The contactor shall 
complete all the activities in all respect, within 07 (seven) days from the date of LOI.

8.0 Payment Terms

Sl. No. Description / Milestones Payment 
schedule (%)

1. On completion of field work and submission & approval 
of Draft report and drawings.

50%

2. On submission & approval of final report and 30%
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2. On submission & approval of final report and 
Drawings.

30%

3. On Completion of entire works in all respect
and its acceptance by MNGL

20%

9.0 Price Reduction Schedule:
As per Clause No. 27.0 of General Conditions of Contract (GCC)
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PART E

SCHEDULE OF RATES (SOR)SCHEDULE OF RATES (SOR)
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SCHEDULE OF RATES (SOR)

PROJECT : CITY GAS DISTRIBUTION FOR PUNE CITY
Bid document no. MNGL/C&P/2019-20/39 dated 24.05.2019
Tender for annual rate contract for appointment of consultant for carrying out geotechnical investigation work at 
proposed new CNG stations in Nashik GA of MNGL, Pune.  

Item
No. Description / Site Locations UNIT

QTY
of 

Bore 
Holes

Per Unit Price 
FOT Site 

inclusive of all 
charges 

except Goods 
& Service Tax 

in Rs.

Per Unit
Goods & 

Service Tax
(GST)
in Rs.

Per Unit 
FOT Site
including 

GST
in Rs.

Total FOT
Project 

Site
in Rs. 

(1) (2) (3) (4) (5) (6) (7)=5+6 (8)=7 X 4
Carrying out Geotechnical investigation at proposed CNG stations as Carrying out Geotechnical investigation at proposed CNG stations as 
per tender document and direction of EIC.

1

Carrying out soil investigation survey by 
drilling - 10.0 m deep boreholes (as per scope 
of works) in proposed Online station/ Mother 
station (having average plot size  900 sq.m) or 
any specified plot/area [including mobilization
& de-mobilization] & carrying out one/two no. 
pre bore trial 1x1x2.5 deep trial pit, using 
survey and drilling instruments and giving 
complete details as per requirement including 
report showing Bore Log details, Bearing 
Capacity etc. in four sets as per Technical 
Specification and other provisions of the RFQ 
Document.

Nos. 35
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NOTES: NOTES: 
1.0 Evaluation shall be done on overall basis, least cost to the MNGL.

2.0 Payment shall be made on aggregate depth of bore at various locations. However report shall be generated
for individual bore log.

3.0 Bore Depth less than 3 m will not counted for payment.

4.0 Bore shall be terminated at 10 m or refusal whichever is earlier.

5.0 At individual site MNGL will decide no. and location of borehole.

6.0 Rate shall be inclusive of all charges like, manpower, machinery, transportation, material / machine handling, 
statutory compliance, etc

7.0 The sites mentioned are tentative & may change as per business plan / requirement.

8.0    The rates should be quoted both in figures and words against each item. In case of any discrepancy between the 
figures and words, the rate quoted in words will be taken as authentic and final. PLEASE DO NOT OVERWRITE. 
Cut out any errors and write afresh and countersign every such correction. Bids in which, the rates are 
overwritten or corrections are not countersigned, are liable to be rejected. 

9.0       Taxes & Duties if any shall be indicated clearly in your quotation and total amount should be inclusive of all taxes 
      etc. 

10.0 Bidder shall indicate the following rates considered in the prices indicated in the Price Schedule above. Bidder shall 
note that any error in estimating these taxes & Duties will be to Bidder's Account.
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note that any error in estimating these taxes & Duties will be to Bidder's Account.
a. Goods & Service Tax @-------------
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      Please indicate the break up of above GST as under:      Please indicate the break up of above GST as under:
CGST @____________
SGST @____________
IGST @_____________
UGST @___________

Date : 

Place : Signature & Seal of Bidder
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